

Ramesh Kumar Ramesh Kumar

NH₂₈ Bangalore to Chudayapur

संतोष के यंदार

Measurement Book

Schedule XLV-Form No. 134

Executive Engineer

R.W.D. (W) Division

Motihari

DIVISION

A-E R.W.D. (W)

करोपुरा

SUB-DIVISION

मस. नं. 6002.

Certified that this measurement
book has been counted one hundred
(100) page in machine numbering
only issued to A.E. L.V.D. (W)
Sub div. Kotwa

V. Singh
10/9/14
Executive Engineer
R.W.D. (W) Division
Motihari

Sch. XLV - Form No. 134
Executive Engineer
R.W.D. (W) Division
Motihari DIVISION

A.E. L.V.D. (W) SUB-DIVISION
Kotwa,

M.B. N. - 6002.

Measurement Book

No.

Name of Officer _____

Material Standard	
(i)	Soil - 3872.23N
(ii)	Metal - 1565.93N
(iii)	Chips - 119.25N
(iv)	Sand - 475.27N
(v)	Gravelly - 118.22N

Total <u>20.3.24</u> JC



बिहार BIHAR 902 रमेश कुमार पति नू चंदमारी सिद्धा. नू चंदमारी
20/06/2020 11/06/2020 11/06/2020 11/06/2020 11/06/2020 11/06/2020 11/06/2020 11/06/2020 11/06/2020 11/06/2020
L.N. 146/90



Agreement

Agreement No:- 10530/2020-21

This agreement, made on 03 June 2020 between Executive Engineer, Rural Works Department, Works Division, Motihari, of one part and Ramesh Kumar, At- New Chandmari, P.S.- Motihari, Dist- East Champaran the hereinafter called the Contractor the other part.

Where as the Employer is desirous that the Contractor execute MMGSY-NDB-BRRP-177-MOTIHARI Under MMGSY-NDB-(BRICS) Under Motihari Division

Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein, at a cost of Total Agreement amount Rs. 74815467.00 (Seven Crore forty eight lakh fifteen thousand four hundred sixty seven only)

Executive Engineer
R.W.D. (W) Division
Motihari
3/6/20

C.E.-03 Patna (Bihar) Letter No. 531 /Dated 28/5/2020

S.B.D. No. :- 10530/2020-21

Name Of Contractor – **Ramesh Kumar.**
At- New Chandmari, P.S.- Motihari
Dist- East Champaran.

Name of Work – **MMGSY-NDB-BRRP-177-MOTIHARI Under**
MMGSY-NDB-(BRICS)

Construction Cost – **Rs. 68896779.00 (Six Crore eighty eight lakh**
nintysix thousand seven hundred seventy nine only)

Maintenance Cost – **Rs. 5918688.00 (Fifty nine lakh eighteen**
thousand six hundred eighty eight only)

Agreement Value – **Rs. 74815467.00 (Seven Crore forty eight lakh**
fifteen thousand four hundred sixty seven only)

Performance Security..... Emp - 1496400
APS - 22600
Total - 1519000

Rate – **0.11% Below**

Date of Work Order-..... 03/06/2020

Item of Work- **1 to 398** (12) Twelve months

Contract Date of Completion-..... 02/06/2021

Handwritten signature

Executive Engineer
R.W.D. (W) Division
Motihari
3/6/2020

Latitude: 26.459412
Longitude: 84.849004
Elevation: 60.69 m
Accuracy: 5.0 m
Time: 15-02-2021 12:37
Note: bangara to ghusukpur



Powered by NoteCam



मुख्य मंत्री ग्राम संपर्क योजना (बक्स)


सड़क- N.H. 28 जंगवा से घुसुक्पुर
कुल लम्बाई- 1.745 किमी. अनु. लागत- 131.10 रु. लाख रु.
5 वर्ष तक सामान्य अनु. क्षण की लागत- 11.787 लाख रु.
आरम्भ - 03.04.2020 पूर्ण - 01.06.2021

कार्य
अनु. दाण- पाँच वर्ष
संवेदक- रमेश कुमार, न्यू चौदमारी, मोतिहारी
कार्य निष्पादन द्व. ग्रामीण कार्य विभाग, कार्य प्रमंडल, मोतिहारी, विहार सरकार

मुख्य मंत्री ग्राम संपर्क योजना (बक्स)

सड़क- N.H. 28 जंगवा से घुसुक्पुर
कुल लम्बाई- 1.745 किमी. अनु. लागत- 131.10 रु. लाख रु.
5 वर्ष तक सामान्य अनु. क्षण की लागत- 11.787 लाख रु.

सड़क प्रो. में का विवरण



1. सड़क का विवरण
कुल लम्बाई 1.745 किमी.
अनु. लागत 131.10 लाख रु.
5 वर्ष तक सामान्य अनु. क्षण की लागत 11.787 लाख रु.
2. सड़क का विवरण
कुल लम्बाई 1.745 किमी.
अनु. लागत 131.10 लाख रु.
5 वर्ष तक सामान्य अनु. क्षण की लागत 11.787 लाख रु.
3. सड़क का विवरण
कुल लम्बाई 1.745 किमी.
अनु. लागत 131.10 लाख रु.
5 वर्ष तक सामान्य अनु. क्षण की लागत 11.787 लाख रु.