

FDR

DISTRICT :- DARBHANGA

BLOCK :- BAHADURPUR

Name of Raad :- Hasanpur to Mekna Beda


Length of the Road:- 3.500 KM.


Effective Length 0.144 KM.


GENERAL ABSTRACT OF COST

Sl No.	Item of Work	Amount	
		(in Rs.)	
1	Cost for restoration	5,54,946.25	5,74,267.93
2	Add 12 % GST	66,593.55	68,912.15
3	Add 1 % Labour Cess	5,549.46	5,742.68
4	Seigniorage Fee $301.575 \text{ m}^3 \times \text{Rs. } 1063.00 \times 10\%$	32,057.42	33,173.57
Total cost:-		6,59,146.68	6,82,096.34

Pay Rs. 6,59,147 = 00.



15.12.2020
Junior Engineer
Bahadurpur


Assistant Engineer
Bahadurpur


Executive Engineer
R.W.D.(W) Division, Darbhanga-1

अर्थशास्त्र अधिकारी, आर.वा.डी. कार्यालय-मुम्बई का पत्र:- 54/31/21
- दिनांक:- 07/04/2021 / के द्वारा स्वीकृति. और अधिकारी के आदेश पर-

फॉक्ट-फॉक्ट T/A फॉक्ट 6,59,147=00 (Rupees Six lakhs -
fifty nine thousand one hundred forty seven only).


09.04.21
Superintending Engineer
RWD, Works Circle, Darbhanga
09/04/2021

Detailed estimate for making moterale road.
of Raad :- Hasanpur to Mekna Beda
BAHADURUR
CT :- DARBHANGA
Works Division Darbhanga-1

Item	Unit	No.	Length (m)	Breadth (m)	Depth / Height (m)	Quantity (in cum)	Rate (in Rs.)	Amount (in Rs.)
Labour and Placing Brick Bats with Light raming including cost of brick bats by tractor.		1	6.50	3.00	0.450	8.775		
		1	8.00	3.00	0.500	12.000		
		1	7.50	3.00	0.600	13.500		
		1	6.50	3.00	0.500	9.750		
		1	10.00	1.75	0.300	5.250		
		1	30.00	1.30	1.200	46.800	39.00	
		1	10.00	1.30	1.200	15.600		
		1	4.00	2.50	0.450	4.500		
		1	4.00	1.30	1.000	5.200		
		1	8.00	0.90	0.750	5.400		
		1	10.00	3.75	1.000	37.500		
		1	17.00	4.00	1.200	81.600		
		1	5.00	3.80	2.800	49.400	47.50	
		1	4.50	1.00	0.800	3.600		
		1	5.00	2.00	0.600	6.000		
		1	8.00	2.00	0.450	7.200	6.40	5,54,946.25
						312.075	1840.16	574267.93
						201.575 m ³		
								Rs. 5,54,946.25

15.12.2020
Junior Engineer
Bahadurpur

15/12/20
Assistant Engineer
Bahadurpur

15/12/20
Executive Engineer
R.W.D.(W) Division, Darbhanga-1