

Detailed Estimate for Temporary Restoration of Dhoi chow to Dhoi gaon, Sirahi, Samaila to Majhigama Ami road for the year 2020 -21.

k -Darbhanga

Rest Part
Length-1.25
km

Total Restoration Length -148.00 M

V.D.[W] Division -Darbhanga -1

Length -10.00 km

N.	Item	No.	Length (M)	Width(M)	Depth (M)(AV)	Quantity (cum)
1	Providing and filling bricks bats in ditches including cost of bricks bats and labour all complete job as per specification and direction of E/I.					
	Chainage in M					
	190 to 201	1	17.00	1.25	1.250	26.563
	280	1	32.00	(2.00+3.80)/2	(2.50+1.75)/2	197.200
	339	1	11.80	(0.90+1.50)/2	2.100	29.736
	360	1	5.50	(0.70+1.50)/2	1.500	9.075
		1	11.00	(1.10+3.00)/2	4.000	90.200
	below c.c.pavement	1	5.50	(2.00+1.50)/2	1.000	9.625
	382	1	19.70	(1.00+3.00)/2	3.500	137.900
	438	1	4.50	(1.50+3.00)/2	2.250	22.781
	685	1	16.50	(1.50+4.50)/2	2.000	99.000
	1158	1	24.50	(4.00+7.50)/2	2.000	281.750
	Total Qty.					903.830

28/12/20
J.E.

28/12/20
A.E.

E.E.

RWD(W) Division Darbhanga -1

ABSTRACT

oad name - Temporary Restoration of Road from Dhoi chowk to Dhoi gaon,
Sirahi, Samaila to Majhigama Ami

ack-DARBHANGA

VD (W) DIVISION DARBHANGA -1

oid Actual Length - 10.00 KM

ected Road Length 148.00 M.

REST PART LENGTH = 1.250 KM

S.No.	ITEM	UNIT	QUANTITY	RATE	AMOUNT (Rs)
1	Providing and filling bricks bats in ditches including cost of bricks bats and labour all complete job as per specification and direction of E/I.	CUM	903.830	1867.76	1688138
	Add G.S.T. 12 %				202577
	Add 1 % Labor cess				16881
	Seigniorage Fee @1063.00/cum x0.10				96077
	Total				2003673

[Signature]
A.E.

Work Section Darbhanga-2

[Signature]
A.E.

Work Sub-Division
Darbhanga

[Signature]
E.E.

RWD Darbhanga-1

Sum Rs. 20,03,673 = 10

कार्यपालक अभियंता, आर काठ वि, कार्यपालक-कुम्हारपुर का पत्र:-
542अड्डा दिनांक:-07.09.2021 के द्वारा स्थापित जाँच-परीक्षण के
आधार पर

Post-fee to Revised T/A Rs 20,03,673 = 10 (Rupees Twenty lacs -
three thousand six hundred seventy three only.)

[Signature]
Superintending Engineer
RWD, Works Circle, Darbhanga

[Signature]
23/04/2021