




ग्रामीण कार्य विभाग

2021-2022

FLOOD DAMAGED REPORT



MOTORABLE OF DEWAPUR TO DEWAPUR HIGH SCHOOL

DISTRICT :- GOPALGANJ

DIVISION :- GOPALGANJ -2

BLOCK :- BARAULI

TOTAL LENGTH OF THE ROAD	:	1.870	KM
DAMAGED LENGTH OF ROAD	:	0.100	KM
PART -A TOTAL COST OF INTIAL RECTIFICATION IN	:	3.95	Lacs
TOTAL SEIGNIORAGE FEE	:	0.006	Lacs
TOTAL COST OF PROJECT	:	3.953	Lacs

SUBMITTED By: EXECUTIVE ENGINEER
RWD (W) DIVISION GOPALGANJ-2

Name of work :-

MOTORABLE OF DEWAPUR TO DEWAPUR HIGH SCHOOL

Estimate Cost -

3.953 Lakhs

Total Length :-

1.870 Km

Description :- The Present estimate has been farmed under the supervision of Assistant Engineer in accordance with the order of Executive Engineer , RWD, Gopalganj 2. The part of above mentioned road has been damaged due to heavy rain/flood. And due to this damage the transportation has been obstructed. The immediate motorable work is necessary in public interest. Village will be benefitted by the completion of this motorable work.

In the estimate has been provision of repairing the damaged part of the road & making it motorable by filling brickbats. In the context of post flood scenario there is still the flow of water which prevails through the damaged part of the road.

In this estimate the rate of raw materials and labour wages has been prepared after the analysis of new rate. This estimate is as per specification . The estimate is devoted to technical and administrative acceptance.

phd
5/3/22

J.E

A.E

m
5/3/22

E.E

Inspection Report For Flood Damage Work

Date:

1. Name of PIUs: E.E R.W.D IND kepal gay-2

2. Name of Block/Road: Barauli / Dewapur to Dewapur High School

A For Road

1. Damage Location / Chainage:

2. Damage Length: 100 M

3. Nature of Damage: Flood

4. Details of Restoration Works:

i. Material being used in Restoration Works: Bricks Bats

ii. Equipments / Tools being used in Restoration Works: J.C.B Tareter Tolly

iii. Procedure taken up in Restoration Works:

iv. Restored Length: 100 M

B For Bridge

1. Damage Location / Chainage:

2. Damage Length:

3. Nature of Damage:

4. Details of Restoration Works:

i. Material being used in Restoration Works:

ii. Equipments / Tools being used in Restoration Works:

iii. Procedure taken up in Restoration Works:

iv. Restored Length:

N/A

Plw
5/3/22

JE

AE

5/3/22


EE

18/04/22
Inspecting
Officer


GENERAL ABSTRACT OF COST FOR MAINTENANCE OF ROAD

NAME OF ROAD :- MOTORABLE OF DEWAPUR TO DEWAPUR HIGH SCHOOL
DISTRICT :- GOPALGANJ
BLOCK :- BARAULI
DIVISION :- GOPALGANJ-2
TOTAL LENGTH OF THE ROAD :- 1.870 KM
DAMAGED LENGTH OF ROAD :- 0.100 KM

Sl. No	DESCRIPTION	AMOUNT	1 % Labour Cess	12 % GST	1 % Labour Cess & 12 % GST AMOUNT (LAKHS)
	INITIAL RECTIFICATION INCLUDING SURFACE RENEWAL				
1	SOCK SATS	3.49	0.035	0.419	3.95
	SUB TOTAL	3.49	0.035	0.419	3.95
	Total Seigniorage Fee				0.006
	TOTAL COST OF PROJECT IN LAKHS	3.49	0.035	0.419	3.953


Junior Engineer

Asstt. Engineer


Executive Engineer

FLOOD DAMAGED REPORT

GENERAL ABSTRACT OF COST

MOTORABLE OF DEWAPUR TO DEWAPUR HIGH SCHOOL

NAME OF ROAD :-
DISTRICT :- GOPALGANJ
BLOCK :- DARAULI
DIVISION :- GOPALGANJ -2
TOTAL LENGTH OF THE ROAD :- 1.870 KM
DAMAGED LENGTH OF ROAD :- 0.100 KM

SL.No	Item of Work	AMOUNT
A	INITIAL RECTIFICATION INCLUDING SURFACE RENEWAL	3.95
B	Total Seigniorage Fee	0.006
	TOTAL	3.953

Phil
5/3/22

Junior Engineer

ASSTT. Engineer *E* Asstt. Engineer

*FDR Technically Sanctioned for Rs 3.953 lac (Rupees Three lac
Ninety Five Thousand & Three Hundred only)*

26/4/22
SE

RWD
Superintending Engineer
R.W.D. Work, Circle, Siwan

Ramesh
19/6/2022
u

Name of Road :- DEWAPUR TO DEWAPUR HIGH SCHOOL

S.L No	SBD S.L No	MORD Ref No	DESCRIPTION	Unit	Quantity	Rate	Amount in Rs	Total Material Qty required (Cum)	Total Amount	Add 10 % Seigniorage Fee
			Providing Brick bats including spreading laying hand packing and compacting with C.I							
			Taking Out put = 2.832							
			Material							
			III) Local Sand	Cum	0.63	141.85	89.37			
			Cost for 300 cum = A				89.37			
			Rate per cum = (A) / 2.832				31.56			
							31.56	198.20	6254.32	625.43
										628.33

Q. No. 5/3/22

5/3/22

