

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

ONE THOUSAND RUPEES

रु.1000

Rs.1000

BIHAR

9036

9.6.22

File No. 80100 N.L.

म.म.म.
4671

AL 868551



7 MAY 2022

पदाधिकारी
भगलपुर

REVISED AGREEMENT

This Revised Agreement made the ...03... day of2022... 2023 between Executive Engineer, RWD, Works Division, Navgachhiya [name and address of employer] (hereinafter called "the Employer") of the one part, and Sahishnu Construction Pvt. Ltd. At- Mor Part in Ghoswari Tola East Panch More East Mokama, Patna 803302 [name and address of contractor] (hereinafter called "the Contractor") of the other part.

Where as the Employer is desirous that the Contractor execute *Construction & 5-Year Maintenance of Road from Package no. MR-N/19-20 NAVGACHHIYA/09* under MR-3054 Scheme in Kharik Block Details In BOQ (Which is Part of Agreement Paper) [name and identification number of contract] (hereinafter called "the works") and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost: and As per Letter No.348 Anu Dated 30.03.2022 of SE, RWD Works Circle Bhagalpur .

R. W. D.

Executive Engineer
R. W. D., W. D. Naugachia

Government of Bihar



RURAL WORKS DEPARTMENT

REVISED AGREEMENT

Name of Work: Construction and 5-Year Maintenance of Road from

1. Tulsipur to NH31 Chakmeda
2. Tulsipur to NH31 Ambu Chowk
3. PMGSY Road House o Unulal Mandal to Dhodia Harijan Tola
4. RCD Road No. 14 to Urdu Chowk Via PHC Kharik (Revised)
5. REO Road to Chotti Athgama
6. RCD Road Ramnagar Chowk to Usmanpur
7. NH31 Bagri Chowk to Chorhar

Name of Agency: **Sahishnu Construction Pvt. Ltd.**

At- Mor Part in Ghoswari Tola East Panch More
East Mokama, Patna 803302

Agreement Cost: **INR 4,44,02,698** (Four Crore Forty Four Lakh Two Thousand Six Hundred and Ninety Eight Only)

Rate: 2.00 % (Two Point Zero percent) below the estimate cost

Agreement No: - ...^{MES}03.../SDD of Year 20⁴⁴22-23

Date of Work Start - 19/02/2021

Date of Work Complete - 18/11/2021

Sahishnu Construction Pvt Ltd

Alak Kumar
Managing Director
08/06/22

Executive Engineer
R. V. C. W. D. Navgachhi
Rural Works Department
Works Division Navgachhi
08/06/22