



बिहार BIHAR

2596
26/12/22

2596/22
26/12/22

AR 980244

Standard Form of Agreement

- Date of Work Commencement:- 07-10-2022
- Date of Work Completion:- 06-07-2023

Agreement No:- 01/MR-3054/MBD/2022-23.

This Agreement Made The ...01/28...Day...10.....2022 between Executive Engineer, Rural Work Department, Works Division, Marhaura of the one part and SRI RAJU KUMAR SINGH, S/O-SRI DINANATH SINGH, VILL.+P.O.-MASHRAKH, P.S.-MASHRAKH, DIST.-SARAN (BIHAR), (BID ID-505576), PAN No:-BOBPS3926P Whereas the Employer is desirous that the Contractor execute Construction with Five Year Maintenance of The Road "KHAIRA-SATTAR GHAT PATH S.H.-90 MASHRAKH, GOPALWARI TO BANIYAPUR VIA DANI BAJAR, SIKATI, MANGAL HALT, GORAHAN PATH, Length- Km, Package No-MR- N/22-23-Marhaura/02 (Tender ID-117733) Under MR-3054 New Maintenance Policy Scheme-2018 Scheme and the Employer has accepted the Bid by the Contractor for the Execution and Completion of such Works and the remedying of any defects after (-)15.77 % Below Of the Estimated/BOQ Cost there at Construction Cost Rs.- 3,23,73,026=00 + Five Year Maintenance Cost Rs.- 36,98,456=00 (Equally Maintenance Payment Done into 20 Times as per guideline), TOTAL AGREEMENT COST OF THE PACKAGE Rs.- 3,60,71,482=00 (Rupees Three Crore Sixty Lakh Seventy One Thousand Four Hundred Eighty Two) Only.

नोट:-कार्यादेश निर्गत की तिथि ही एकराशनामा की तिथि मानी जायेगी।

राज कुमार सिंह

Executive Engineer
Rural Work Department
Works Division, Marhaura