



### Standard Form of Agreement

- Agreement No:- 02 MR-3054 /MBD/2019-20

No:-AMDPK6491Q Whereas the Employer is desirous that the Contractor execute Construction with Five Year Maintenance of The Package No-MR-N/19-20 Marhaura/03 (Tender ID-78925). There are 03 roads in this Package Under MR-3054 Scheme, Road Details As:-

- 1) REPURA TO BAHURA PATTI PATH., Length- 3.486 Km.  
Construction Cost Rs.- 81,93,869=00 + Five Year Maintenance Cost  
Rs.- 32,80,628=00, TOTAL COST - 1,14,74,497=00
- 2) DAYALPUR TO MADHOPUR PATH, Length-2.148 km.  
Construction Cost Rs.- 50,81,098=00 + Five Year Maintenac. Cost  
Rs.- 20,21,191=00, TOTAL COST - 71,02,289=00
- 3) GOPALPUR TO DEWBAHUARA PATH, Length- 5.894 km.  
Construction Cost Rs.- 135,31,575=00 + Five Year Maintenac. Cost  
Rs.- 55,46,345=00, TOTAL COST - 190,77,920=00

and the Employer has accepted the Bid by the Contractor for the Execution and Completion of such Works and the remedying of any defects after **0.55 %** Below Of the Estimated/BOQ Cost there at **TOTAL AGREEMENT COST OF THE PACKAGE Rs.- 3,76,54,706=00 (Rupees Three Crore Seventy Six Lacs Fifty Four Thousand Seven Hundred Six) Only.**

नोट:-कार्यादेश निर्गत की तिथि ही एकरारनामा की तिथि मानी जायेगी।

## Cont

Executive Engineer  
Rural Works Department  
Works Division, Marhaura

2/4/2022