

AGREEMENT FORM

Agreement No- MR(3054)/MBD-55/2022-23

Date of Work Oder: 23.12.2022 Date of Completion: 22.09.2023

Rate-ON 2.52% Below of Schedule rate

S.No	Name of Road	Longth	DI I			
	Sera More to Koyala Mann	0.861 KM	Block Aurai	2296231.00	Maint Cost. 945800.00	Total 3242031.00
	Cola Moreto Royala Mann					
This agreement made On the day			Total-	2296231.00	0.0000	3242031.00

Wheras the Employer is desirous that the Contractor execute the work of Construction of Road Sera More to Koyala Mann, Tender ID-118692 in Aurai Block under MR(3054)... (name and identification number of Contract) (here in after called" the works") and the employer has accepted the Big by the contractor for the execution and completion of such works and the remedying of any defects therein, at a cost Rs. 3242031.00 (Rs. Thirty Two Lakhs Fourty Two Thousand Thirty One Only)... Which is On 2.52% Below of Schedule rate. Now This agreement Witnesses as Follows:

Mariant.

Excutive Engineer
RWD. Works Division
Muzafferpur Etsel- 2