

### Supplementary Agreement

13 SBD (S) / 2017-18  
... / R.W.D. Dhaka/FDR/2019-20


2910. 22/6/22  
Md. Faizuddin  
S.V.R.O. Dhaka/Pakridda  
S.V.L.N.-105/88  
22/6

This agreement, made the \_\_\_\_\_ day of \_\_\_\_\_ 09-07-2022,

Between Executive Engineer RWD (W) Div. , Dhaka of the one part, and **Iftekhar Alam, Kushmahwa, Chandanbara, Dist- East Champaran** of the another part. Whereas the Employer is desirous that the Contractor execute Construction of **Hardiya Path to Bakhari Khajuri Under FDR/19-20** and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost of **Rupees 5,61,776.00 (Rupees Five Lac Sixty one Thousand Seven Hundred Seventy six) Only**

NOW THIS REVISED AGREEMENT WITNESSETH as follows:

1. In this Revised Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

  
Executive Engineer  
R. W. D. (Works)  
Division Dhaka  
22/6/22