




# INDIA NON JUDICIAL Government of Bihar e-Stamp



Certificate No. : IN-BR30175605649063U  
 Certificate Issued Date : 04-Mar-2022 01:14 PM  
 Account Reference : SHCIL (FI)/ brshcil01/ BANKA/ BR-BNK/ BNK  
 Unique Doc. Reference : SUBIN-BRBRSHCIL0143047636127848U  
 Purchased by : ANIL KUMAR SINGH  
 Description of Document : Not Applicable  
 Property Description : Not Applicable  
 Consideration Price (Rs.) : 0 (Zero)  
 First Party : Not Applicable  
 Second Party : ANIL KUMAR SINGH  
 Stamp Duty Paid By : ANIL KUMAR SINGH  
 Stamp Duty Paid (Rs.) : 1,000 (One Thousand only)  
 Reg. fee (Rs.) : 0 (Zero)  
 LLR & P Fee (Rs.) : 0 (Zero)  
 Miscellaneous Fee (Rs.) : 0 (Zero)  
 Discre SC (Rs.) : 0 (Zero)  
 Total Amount (Rs.) : 1,000 (One Thousand only)



कार्य प्रारंभ तिथि - 04-08-2020  
 कार्य समाप्ति तिथि - 03-08-2021

Supplementary Agreement No - 01MBD/21-22

This agreement, made the day of between The Executive Engineer, Rural Work Department (Works) Division, Banka-1 (hereinafter called "the Employer") of the one part, and Anil Kumar Singh At-Babutola, Anchal+Dist-Banka, Bihar, PIN- 813102 (hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor execute the Construction of Road & CD Works with maintenance under Road name Package No.- MR-N/19-20 Banka-1/12 (Tender ID-84505 & Bid ID - 381850) Year 2019-20 under M/R (3054) Yojna, Block- Banka & Shambhuganj, District- Banka, Bihar (hereinafter called the contract) Chief Engineer-4 Rural work department, Bihar Patna Vide Letter No-2472 Encl, Dated 24.07.2020 and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at a Construction of cost of Rs. 57631748.00 (Rupees Five Crore Seventy Six Lakh Thirty One Thousand Seven Hundred Forty Eight Only) & Maintenance of cost Rs. 19968950.00 (Rupees One Crore Ninety Nine Lakh Sixty Eight Thousand Nine Hundred Fifty Only) with a Total Amount of Rs. 77600698.00 (Rupees Seven Crore Seventy Six Lakh Six Hundred Ninety Eight Only) at bidder rate quoted 10.00 % below the estimated cost. Anil Kumar Singh the contractor has deposited FD A/c No.- 17990310048856 Amount Rs. 1548000.00, FD A/c No.- 17990310048849 Amount Rs. 3664000.00, BG A/c No.- 1799IGPER002520 Amount Rs. 1200000.00, FD A/c No.- 17990310053461 Amount Rs. 163000.00 & FD A/c No.- 17990310053454 Amount Rs. 217000.00  
 NOW THIS AGREEMENT WITNESSETH as follows:

गतिम ००१११८

Do not write or type below this line

SR. Divisional Account Officer  
 R.W.D. (W) Div. Banka-01

Executive Engineer  
 R.W.D. Works Division  
 BANKA-1  
 0006384550

## Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at [www.shastamp.com](http://www.shastamp.com) or using e-Stamp Mobile App of Stock Holding.
2. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
3. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract and undertaking routine maintenance for five years.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein and undertaking routine maintenance for five years, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and be read and construed as part of this Agreement, viz:
  - i) Letter of Acceptance;
  - ii) Notice to proceed with the works;
  - iii) Contractor's Bid;
  - iv) Contract Data;
  - v) Special Conditions of Contract;
  - vi) General Conditions of Contract;
  - vii) Specifications;
  - viii) Drawings;
  - ix) Bill of Quantities; and
  - x) Any other documents listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day any year first before written.

The Common Seal of \_\_\_\_\_

SR. Divisional Account Officer

Executive Engineer

Was hereunto affixed in the presence of: R.W.D. (W) Div Banka-01

R.W.D. Works Division  
BANKA-1

Signed, Sealed and Delivered by the said \_\_\_\_\_

In the presence of:

Binding Signature of Employer \_\_\_\_\_

SR. Divisional Account Officer

R.W.D. (W) Div Banka-01

Binding Signature of Contractor \_\_\_\_\_

Executive Engineer

R.W.D. Works Division  
BANKA-1

**Office of the Executive Engineer  
R.W.D. Works Division, Banka-1**

**Revised Letter of Acceptance**

Letter No. :- 423

Date :- 04.03.2022

o,

Anil Kumar Singh,  
At-Babutola, Anchal+Dist-Banka,  
Bihar, PIN- 813102  
Mob. 7782906600,  
Email ID - anikusi12@live.in

Dear Sirs,


This is to notify you that your Bid dated \_\_\_\_\_ for execution of the road construction and routine maintenance of the works for five years after completion of the construction under **Package No.- MR-N/19-20 Banka-1/12 (MR)** (Tender ID- 84505, Bid ID- 381850) for the Contract Price of **Rupees 77600698.00** (Rupees Seven Crore Seventy Six Lakh Six Hundred Ninety Eight Only) is hereby accepted by our Agency.

We note that as per bid, you do not intend to subcontract any component of work.

You are hereby requested to furnish Performance Security including an additional Performance Security for unbalanced bid in terms of ITB clause 27.4 in the form detailed in Para 34.1 of ITB for an amount of APG Rs. 162026.00 & Earnest Money Rs. 216040.00 Total Rs. **378066.00** (Rupees Three Lakh Seventy Eight Thousand Sixty Six Only) and all Related documents submitted. within 21 days of the receipt of this letter of acceptance in accordance with the conditions of contract and sign the contract, failing which action as stated in Para 34.2 of ITB will be taken.

Yours faithfully,



  
4/3/22  
Executive Engineer,  
Rural Works Department,  
Works Division, Banka-1.

SR. Divisional Account Officer  
R.W.D. (W) Div. Banka-01

Executive Engineer  
R.W.D. Works Division  
BANKA-1

अधीक्षण अभियंता का कार्यालय  
ग्रामीण कार्य विभाग, कार्य अंचल, भागलपुर।

E-mail ID- [se.bhagalpur.rwd@gmail.com](mailto:se.bhagalpur.rwd@gmail.com)

Mobile No. 8986915214

पत्रांक... 195 (अनु०) / भागलपुर

दिनांक... 02-03-2022

प्रेषक,

अधीक्षण अभियंता  
ग्रामीण कार्य विभाग  
कार्य अंचल, भागलपुर

सेवा में,

कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
कार्य प्रमंडल, बाँका-1।

विषय :- योजना शीर्ष 3054 MR अन्तर्गत 07 पथों का पुनरीक्षित परिमाण विपत्र अनुमोदनोपरांत वापस करने के संबंध में।

प्रसंग :- कार्यपालक अभियन्ता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, बाँका-1 का पत्रांक 402 (अनु०) दिनांक 03.03.2022।

महाशय,

उपर्युक्त विषयक प्रासंगिक पत्र से संबंधित योजना शीर्ष 3054 MR अन्तर्गत 07 पथों का पुनरीक्षित परिमाण विपत्र अनुमोदनोपरांत आवश्यक अग्रेतर कारवाई हेतु प्रेषित की जा रही है, जो निम्न है:-

| Sl. No. | Name of Road                                                           | Length (in k.m) | Revised B.O.Q. Cost (in. lakh) |  |
|---------|------------------------------------------------------------------------|-----------------|--------------------------------|--|
| 1       | Beldaur Road to Maharajganj                                            | 2.930           | 103.52275                      |  |
| 2       | Banka katoria Road to Jamua                                            | 3.190           | 114.48408                      |  |
| 3       | Warshbad SBJ road to Chutia                                            | 3.320           | 127.74315                      |  |
| 4       | Impt to Banka Pokharia PMGSY Road Bishahari More to Kalyanpur Karikado | 2.670           | 97.00915                       |  |
| 5       | Pratap Pur to Belari                                                   | 3.920           | 153.37874                      |  |
| 6       | Banka Beldaur road to samukhia                                         | 3.070           | 107.06914                      |  |
| 7       | Impt of jitarpur (BSP RWD Road) to Baisa Rampur                        | 2.00            | 72.79997                       |  |

अनु०:- यथोक्त।

कमिश्नर उपाय 15

विश्वासभाजन

अधीक्षण अभियंता  
ग्रामीण कार्य विभाग  
कार्य अंचल, भागलपुर।

SR. Divisional Account Officer  
R.W.D. (W) Div. Banka-01

Executive Engineer  
R.W.D. Works Division  
BANKA-1

**मुख्य अभियंता-2 का कार्यालय,  
ग्रामीण कार्य विभाग, पटना।** / पटना, दिनांक-

पत्रांक-  
प्रेषक.

ई0 अगस्त 2022  
मुख्य अभियंता-2

सेवा में,

अधीक्षण अभियंता,

ग्रामीण कार्य विभाग, कार्य अंचल, भागलपुर।

विषय- ग्रामीण कार्य विभाग, कार्य अंचल, भागलपुर, बॉका-1 के अधीन जीव 3054 (MR) योजनागत स्वीकृत 06 (छः) अट्ट पथ के निर्माण कार्य के पुनरीक्षित प्रावधिक स्वीकृति प्रदान करने के संबंध में।

प्रसंग- आपका पत्रांक-145 अतः दिनांक 17.02.2022 एवं विभागीय पत्रांक-199 अतः दिनांक 14.01.2022

महोदय,

उपरोक्त विषयक आपके प्रावधिक पत्र द्वारा प्राप्त 06 (छः) अट्ट योजना के पुनरीक्षित प्रावकलन में अतिरिक्त मटो/मटो की मात्रा में वृद्धि के लिये पुनरीक्षित प्रावधिक स्वीकृति विभागीय पत्रांक-5050-4 (मु) 3054-04-247 / 2021-199, पटना, दिनांक 14.01.2022 के आलेख में प्रदान कर लौटाया जा रहा है। योजना का नाम, प्रशासनिक अनुमोदन की राशि एवं प्रसंग तथा पुनरीक्षित प्रावधिक स्वीकृति की राशि पत्र के परिशिष्ट 'क' के क्रम संख्या-02, 04 से 08 एवं 10 में अंकित है।

2. प्रशासनिक अनुमोदन प्राप्त है जो कि पत्र के परिशिष्ट 'क' के स्तम्भ 04 से 08 में अंकित है।  
3. निर्माण कार्य प्रधानमंत्री ग्राम सड़क योजना की मार्गदर्शिका के अनुरूप किया जाएगा।  
4. स्वीकृत प्रावकलन की जाँच अधीक्षण अभियंता अपनी स्तर से भी कर लेंगे। यदि किसी प्रकार के संशोधन आवश्यकता हो तो मुख्यालय को सूचित करेंगे।

5. स्थल निरीक्षण के आधार पर यह सुनिश्चित किया जाये कि प्रावधानित पुल/पुलियों स्थल के अवश्यता के अनुरूप है। स्थल के अनुरूप नहीं होने पर मुख्यालय को सूचित किया जाये।

6. अधीक्षण अभियंता पथों का निरीक्षण प्रतिवेदन एवं कार्यों के संबंध में समीक्षात्मक टिप्पणी मुख्यालय को प्रत्येक माह की 5वी तिथि को उपलब्ध कराना सुनिश्चित करेंगे।

7. प्रावकलन की स्वीकृति को दरों की स्वीकृति न समझी जाए।

8. अधीक्षण अभियंता, ग्रा0का0वि0, कार्य अंचल, भागलपुर ऐसे मटों के दर, जो अनुसूचित दर में नहीं है, का दर विरलेषण केन्द्रिय अनुसूचित दर निर्धारण समिति के संयोजक एवं उनके सभी सदस्य को भेजें और समिति की अगली बैठक में उनका अनुमोदन प्राप्त कर लेंगे।

9. सामग्रीयों की दुलाई निर्धारित रेल हेड के लोडिंग/अनलोडिंग स्थल तक रेलमार्ग से एवं तत्पश्चात् यहां से कार्य स्थल तक ट्रक द्वारा तथा लवरी से सीधे कार्य स्थल तक सड़क मार्ग द्वारा दर विरलेषण कर उक्त दोनों स्थिति की करेज कोस्ट की तुलनात्मक विवरणी तैयार कर उसमें से न्यूनतम दर का प्रावधान करते हुए अधीक्षण अभियंता परिमाण विपत्र अनुमोदित करेंगे।

10. स्थल पदाधिकारी द्वारा लम्ब काट एवं आड़ी काट के आधार पर मिट्टी की मात्रा की गणना कर भुगतान किया जाएगा।

11. मूल तकनीकी स्वीकृति प्रदत्त प्रावकलन इस पुनरीक्षित प्रावकलन का भाग होगा।

12. अधीक्षण अभियंता प्रावकलन में प्रावधानित विभिन्न कार्यों से संबंधित मटों का परिमाण, दर एवं इकाई की अपने स्तर से जाँच कर लेंगे। मूल एकरारनामा के दरों के आधार पर ही विभिन्न मटों के दर का निर्धारण सुनिश्चित किया जाय। यदि किसी प्रकार की संशोधन की आवश्यकता हो तो मुख्य अभियंता को अविलंब सूचित करेंगे।

13. पत्र के साथ प्रावधिक टिप्पणी की प्रति सलगन है।

अतः- परिशिष्ट "क" एवं स्वीकृत पुनरीक्षित प्रावकलन की मूल प्रति।

विश्वसभाजन,

ह0/-

मुख्य अभियंता-2

पत्रांक- 738 / पटना, दिनांक- 02.03.22  
प्रतिनिधि- कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, बॉका-1 का सूचना एवं आवश्यक कार्रवाई हेतु प्रेषित।

*(Handwritten Signature)*

मुख्य अभियंता-2

SR. Divisional Account Officer

R.W.D. (W) Div. Banka-01

Executive Engineer

R.W.D. Works Division

BANKA-1

परीक्षा के अनुरूप हो।  
अनुरूप हो।  
प्रकाशन-11 के  
पदाधिकारियों द्वारा  
निर्धारण के  
मोदन प्राप्त  
से अनु

परिशिष्ट 'क'

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बॉका-1 के अधीन शीर्ष 3054 (एमओआर) योजना अंतर्गत पुनरीकृत प्राथमिक स्वीकृति प्रदत्त योजना की सूची-

| Sl no. | Division | Name of Scheme                                                               | Length<br>(in k.m) | Administrative Approval            |                          |                    |                            |                         | Revised T.S<br>for<br>Const-Maint.<br>Cost<br>(in Lakh) |
|--------|----------|------------------------------------------------------------------------------|--------------------|------------------------------------|--------------------------|--------------------|----------------------------|-------------------------|---------------------------------------------------------|
|        |          |                                                                              |                    | Department Ref<br>Lett. No. / Date | Const. cost<br>(in Lakh) | MainL<br>(in Lakh) | Emergent cost<br>(in Lakh) | Total Cost<br>(in Lakh) |                                                         |
| 1      | 2        | 3                                                                            | 4                  | 5                                  | 6                        | 7                  | 8                          | 9                       | 10                                                      |
| 1      | Banka-1  | Beldaur Road To Maharajganj                                                  | 2.930              | 5270/04.10.19                      | 63.364                   | 29.673             | 6.336                      | 99.373                  | 93.178                                                  |
| 2      | Banka-1  | Banka Katoria Road To Jamua                                                  | 3.190              | 5270/04.10.19                      | 65.640                   | 32.458             | 6.564                      | 104.654                 | 103.84                                                  |
| 3      | Banka-1  | Warshbad SBJ Road To Chutia                                                  | 3.320              | 5270/04.10.19                      | 72.583                   | 33.577             | 7.258                      | 113.418                 | 114.97                                                  |
| 4      | Banka-1  | Impt to Banka Pokharia PMGSY<br>Road Bishahari More To<br>Kalyanpur Karikado | 2.670              | 5270/04.10.19                      | 52.266                   | 27.814             | 5.627                      | 84.907                  | 87.31                                                   |
| 5      | Banka-1  | Pratap Pur To Belari                                                         | 3.920              | 5270/04.10.19                      | 85.804                   | 39.147             | 8.588                      | 133.531                 | 130.848                                                 |
| 6      | Banka-1  | Banka Beldaur Road To Samukhia                                               | 3.070              | 5270/04.10.19                      | 59.025                   | 30.498             | 5.903                      | 95.426                  | 96.36                                                   |

*महेश कुमार*

SR. Divisional Account Officer  
R.W.D. (W) Div. Banka-01

Executive Engineer  
R.W.D. Works Division  
BANKA-1

*R.W.D. Patna*  
Chief Engineer-2  
R.W.D. Patna