

RURAL WORKS DEPARTMENT




GOVERNMENT OF BIHAR

1. NAME OF OFFICE:- Executive Engineer ,Rural Works Department ,
Works Division, Kishanganj-1
2. NAME OF WORK :- (Package No-MR-N/19-Kishanganj-1/05)
Bhattabari To baisa Road Via Mahesh Bathna Birpur
In Bahadurganj Block Under 3054
3. NAME OF AGENCY :- M/S Bolbum Construction ,
Kishanganj
4. SUPPLEMENTARY AGREEMENT NO. :- 11153/PR-121-22
Ref. 301 3054/MSD/19-20
5. TENDER VALUE :- 402254 = ~
6. RATE APPROVED :- 0.01 % Below
7. CONSTRUCTION COST :- 402200 = ~
8. MAINTENANCE COST :-
9. AGREEMENT VALUE :-
10. DATE OF COMMENCEMENT:-
11. DATE OF COMPLETION :-

EXECUTIVE ENGINEER
RWD, WORKS DIVISION,
KISHANGANJ-1

M/s Bolbum Constructions



Real Name Contractor

AM 313919
Md. Masudul Alam
S.D. Officer
Kishanganj-1

Supplementary Agreement

This agreement, made the day of20....
Between Executive Engineer, Rural Works Department, Works Division,
Kishanganj-1 (Hereinafter called "the Employer") of the one part, and M/S
Bolbum Construction, Dharamganj, Kishanganj, Dist-Kishanganj,
Bihar-855107 (Hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor execute Output
and performance based Rural Road contract for the maintenance of Roads
(Package No-MR-N/19-Kishanganj-1/05) Bhattabari To baisa Road Via
Mahesh Bathna Birpur In Bahadurganj Block Under 3054 (Hereinafter
called "the works") and the Employer has accepted the Bid by the Contractor
for the execution and completion of such Works and the remedying of any
defects therein at a cost of Rupees.....

M/s Bol Bum Constructions
21/11/2022
Partner

Q. 7.2.22

Executive Engineer
R. W. D., Works Division
Kishanganj-1
2/11/22

अधीक्षण अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य अंचल, किशनगंज।

18-12-21 (मनु)

किशनगंज, दिनांक:- 18-12-21

सेवा में,

अधीक्षण अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल- किशनगंज।

सेवा में,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, किशनगंज -1

विषय:- वर्ष 2020-21 में बाढ़ से क्षतिग्रस्त पथों / पुलों को मरम्मत कर पूर्वावस्था में लाने हेतु पुनरीक्षित प्राक्कलन का पुनरीक्षित परिमाण विपत्र अनुमोदन के संबंध में।

प्रसंग:- आपका पत्रांक: 1889/अनु०, दिनांक: 17-12-21

महाशय,

उपर्युक्त विषयक प्रसांगिक पत्र द्वारा प्राप्त कार्य प्रमंडल, किशनगंज-1 अंतर्गत वर्ष 2020-21 में बाढ़ से क्षतिग्रस्त पथों / पुलों को मरम्मत कर पूर्वावस्था में लाने हेतु पुनरीक्षित प्राक्कलन का पुनरीक्षित परिमाण विपत्र अनुमोदित कर मूल रूप से अग्रेतर कार्रवाई हेतु भेजी जाती है।

साथ ही यह निदेश दिया जाता है कि अनुमोदित परिमाण विपत्र के मद एवं मदों कि मात्रा, दर, इकाई, गणना आदि कि जाँच आप अपने स्तर से भी कर संतुष्ट होने के पश्चात् ही अग्रेतर कार्रवाई करेंगे। किसी प्रकार कि त्रुटी पाए जाने पर अधोहस्ताक्षरी से आवश्यक सुधार हेतु प्रस्तुत करेंगे:-

क्र. सं.	पथ का नाम	पथ की लम्बाई (कि.मी.)	मूल परिमाण विपत्र की राशि (लाख)	पुनरीक्षित परिमाण विपत्र राशि (लाख)	वर्द्धि (%)
1	Bhattabari to Baisa road via Mahesh Bathana Birpur.	6.180	236.80532	240.82786	1.70%
2	Pmgsy Kachhari Tola to Sitagach Tak Tak Via Kachahri Tola Madarsa	4.330	324.15760	332.10166	2.45%
3	Old Kutti Gola to Chariya	7.500	189.57435	188.14808	-0.75%
4	Benugarh REO Road to Kuchaha Tola	0.850	84.47330	9308971	10.20%
5	L027-T02 to Bharbhari (VR27)	3.744	364.12420	368.10878	1.11%
6	Rampur Kauwa Toli to Chhota pokhariya	4.950	239.70146	252.95662	5.53%
7	MAHADEODIGHI T07 - DAHUABARI	4.100	269.27391	297.01699	10.51%
8	RCC Bridge over Guriyari Dhar in Bishanpur to P.W.D. Road Tena via Chopra Bakhari, Sundar Bari, Danti	0.300	320.51320	319.45339	-0.33%
9	Repair of road from Kairibipur to Chainpur via Vishanpur	3.750	100.24549	99.72172	-0.52%

अनु०: पुनरीक्षित परिमाण विपत्र मूल प्रति में।

M/s Bol Bum Constructions

Partner

5/12/21

Executive Engineer
R. W. D. Works Division

विश्वासभाजन

अधीक्षण अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल, किशनगंज।