



बिहार BIHAR

AK 900012

8040 30-12-2021/0000
 सतीश कुमार ठाकुर
 स्व. पशु पत्नी नाथ ठाकुर
 जलवार
 दरभंगा स्वामी
 1000X1=1000
 18-11-22
 1000-1000/03
 व्यवहार विभाग, दरभंगा

Supplementary Form of Agreement

RATE:- 07.55% (SEVEN DECIMAL FIVE FIVE) Below From B.O.Q. Rate

Note on standard Form of Agreement .

The Agreement should incorporate any correction or modifications to the Bid resulting from correction of errors (Instruction to Bidders. Clause 26)

Supplementary Form: PMGSY ROAD AGREEMENT

AGREEMENT NO:- 47...SBD/2021-22 (PMGSY)

The supplementary agreement made the 18th day of Jan./2022 between Executive Engineer R.W.D. (w) division Darbhanga-1 of the one part, and M/S Thakur Construction, vill:- Jalwar, Post- Kamrauli, Dist:- Darbhanga. (here in after called "contractor" of the other part) Whereas the Employer is desirous that the construction of Road with Maintenance work from T04 NH to Harijan Tola. (BR-10R-080) under Bahadurpur block and the Employer has accepted the Bid by the contractor for the Execution and completion of such works and the remedying of any defects therein at cost of Rs. 20,57,458=00 (Rs. Twenty Lakh Fifty Seven Thousand Four Hundred Fifty Eight) only. EMD details at reverse page.
 दिए पय के इतिहास भाग में रॉफि पूर्व व्यापन करने के पूर्व का पॉयन्टवोय
 रॉफि अदुरक्षण को रॉफि का उद्योगन बल किया जाएगा/ करीने कर ला जाएगा !

Contractor Sign.

Executive Engineer
 R.W.D. Works Division
 Darbhanga-1

अधीक्षण अभियन्ता का कार्यालय,
ग्रामीण कार्य विभाग, कार्य अंचल, दरभंगा।

पत्रांक :- 2484 खहू

दिनांक :- 29-12-2021

प्रेषक,

ई0 विन्ध्यवासिनी कुमार
अधीक्षण अभियन्ता,

सेवा में,

कार्यपालक अभियन्ता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, दरभंगा-1

विषय:-

प्रधानमंत्री ग्राम सड़क योजना अंतर्गत बाढ़ से क्षतिग्रस्त कुल 04 पथों के पुनर्स्थापन कार्य का पुनरीक्षित परिमाण विपत्र अनुमोदन के संबंध में।

प्रसंग:-

मुख्य अभियन्ता-3, ग्रा0का0वि0 पटना के पत्रांक-8144, दिनांक-24.11.2021

महाशय,

उपर्युक्त विषयक प्रासंगिक पत्र से प्राप्त पुनरीक्षित तकनीकी स्वीकृति के आलोक में आपके पत्रांक-2332 अनु0, दिनांक-08.12.2021 द्वारा उपलब्ध कराया गया प्रधानमंत्री ग्राम सड़क योजना अंतर्गत निम्नलिखित योजनाओं का पुनरीक्षित परिमाण विपत्र अनुमोदित कर मूल प्रति इस शर्त के साथ संलग्न की जाती है कि:-

1. एकरारनामा में पूर्व के दर अधिक/कम के आधार पर ही दर का भुगतान करेंगे।
2. मुख्य अभियन्ता-3, ग्रा0का0वि0 पटना के पत्रांक-8144, दिनांक-24.11.2021 में निहित निर्देशों का अनुपालन अक्षरशः अनिवार्य होगा।

क्र0	पथ का नाम	पुनरीक्षित तकनीकी स्वीकृति की राशि (लाख में)	पुनरीक्षित अनुमोदित परिमाण विपत्र की राशि
1	Hichoul to Madhuban Package No.-BR-10R-159	187.09	19,35,772.00
2	T04 NH to Harijan Tola Package No.-BR-10R-080	165.69	22,25,482.00
3	Dalor to Jalwar Package No.-BR-10R-082	363.60	39,50,765.00
4	Bishambharpur to Baliya Package No.-BR-10R-075	89.32	08,54,333.00

अनु0:- यथोक्त।

विश्वासभाजिम,

अधीक्षण अभियन्ता,

ग्रामीण कार्य विभाग, कार्य अंचल, दरभंगा।

(नतेका कमा 6134)

D. A. P. C. S. R. W. D. Works Division
Darbhanga-1

Executive Engineer
R.W.D. Works Division
Darbhanga-1

NAME OF THE STUDY: NO. OF STUDIES:
DATE: [illegible]

11740000

1. *Arctostaphylos* (family) - *Arctostaphylos* 1. 13.2, 13.2, 13.2
 2. *Arctostaphylos* (family) - *Arctostaphylos* 1. 13.2, 13.2, 13.2
 3. *Arctostaphylos* (family) - *Arctostaphylos* 1. 13.2, 13.2, 13.2

Day 179, 205 bars
 Day 180, 205 bars

Army Press, 1964. 13 x 2 1/2

[illegible]

Superintending Engineer
Bardhaman Circle, Bardhaman
57/10/2004

Heidi Haegele

1. *Adaptation to the environment*
 2. *Adaptation to the environment*

$$\frac{d}{dt} \left(\frac{1}{2} m \dot{x}^2 \right) = \frac{d}{dt} \left(\frac{1}{2} m \dot{x}^2 \right) = \frac{d}{dt} \left(\frac{1}{2} m \dot{x}^2 \right)$$