


ग्रामीण कार्य विभाग

2021-2022

FLOOD DAMAGED REPORT



MOTORABLE OF PMGSY ROAD SONWALIYA TO KARWA TOLA KADAR RAJSHAV CHAWAHI

DISTRICT :- GOPALGANJ			
DIVISION :- GOPALGANJ -2			
BLOCK :- BAIKUNTHPUR			
TOTAL LENGTH OF THE ROAD	:	1.225	KM
DAMAGED LENGTH OF ROAD	:	0.035	KM
PART -A TOTAL COST OF INTIAL RECTIFICATION IN	:	1.03	Lacs
TOTAL SEIGNIORAGE FEE	:	0.002	Lacs
TOTAL COST OF PROJECT	:	1.032	Lacs

SUBMITTED By: EXECUTIVE ENGINEER
 RWD (W) DIVISION GOPALGANJ-2

Name of work :-

MOTORABLE OF PMGSY ROAD SONWALIYA TO KARWA TOLA KADAR
RAJSHAV CHAWAHI

Estimate Cost -

1.032 Lakhs


Total Length :-

1.225 Km

Description :- The Present estimate has been farmed under the supervision of Assistant Engineer in accordance with the order of Executive Engineer , RWD, Gopalganj 2. The part of above mentioned road has been damaged due to heavy rain/flood. And due to this damage the transportation has been obstructed. The immediate motorable work is necessary in public interest. Village will be benefitted by the completion of this motorable work.

In the estimate has been provision of repairing the damaged part of the road & making it motorable by filling brickbats. In the context of post flood scenario there is still the flow of water which prevails through the damaged part of the road.

In this estimate the rate of raw materials and labour wages has been prepared after the analysis of new rate. This estimate is as per specification . The estimate is devoted to technical and administrative acceptance.


21/12/21

J.E

A.E


21/12/21

E.E

Inspection Report For Flood Damage Work

Date:

1 Name of PIUs: Gopalgarh - 2

2 Name of Block/Road: Baikunthpur / PMGSY Road Sonwaliga to Karam. Tola
Kadar Rajshah Chawahi

A For Road

1 Damage Location / Chainage: 250 m to 1225 m

2 Damage Length: 35 m.

3 Nature of Damage: Heavy Rain / Flood.

4 Details of Restoration Works:

i. Material being used in Restoration Works: Brick Bats

ii Equipments / Tools being used in Restoration Works: Tractor, Trolly, JCB etc.

iii Procedure taken up in Restoration Works: Yes

iv Restored Length: 35 m.

Work Satisfactory
25/3/22

B For Bridge

1 Damage Location / Chainage: N/A

2 Damage Length:

3 Nature of Damage:

4 Details of Restoration Works:

i. Material being used in Restoration Works:

ii Equipments / Tools being used in Restoration Works:

iii Procedure taken up in Restoration Works:

iv Restored Length:

21/12/21
JE

AE

EE


25/3/22
1822
Inspecting
Officer

GENERAL ABSTRACT OF COST FOR MAINTENANCE OF ROAD

MOTORABLE OF PMGSY ROAD SONWALIYA TO KARWA TOLA KADAR

NAME OF ROAD :- RAJSHAV CHAWAHI
DISTRICT :- GOPALGANJ
BLOCK :- BAIKUNTHPUR
DIVISION :- GOPALGANJ -2
TOTAL LENGTH OF THE ROAD :- 1.225 KM
DAMAGED LENGTH OF ROAD :- 0.035 KM

SL.No	DESCRIPTION	AMOUNT	1 % Labour Cess	12 % GST	1 % Labour Cess & 12 % GST AMOUNT (LAKHS)
	INITIAL RECTIFICATION INCLUDING SURFACE RENEWAL				
1	BRICK BATS	0.91	0.009	0.109	1.03
	SUB TOTAL	0.91	0.009	0.109	1.03
	Total Seigniorage Fee				0.002
	TOTAL COST OF PROJECT IN LAKHS	0.91	0.009	0.109	1.032


21/12/24

Junior Engineer

Asstt. Engineer


21/12/24

Executive Engineer

FLOOD DAMAGED REPORT

GENERAL ABSTRACT OF COST

MOTORABLE OF PMGSY ROAD SONWALIYA TO KARWA TOLA KADAR

NAME OF ROAD :- RAJSHAV CHAWAHI
DISTRICT :- GOPALGANJ
BLOCK :- BAIKUNTHPUR
DIVISION :- GOPALGANJ -2
TOTAL LENGTH OF THI :- 1.225 KM
DAMAGED LENGTH OF :- 0.035 KM

SL.No	Item of Work	AMOUNT
A	INITIAL RECTIFICATION INCLUDING SURFACE RENEWAL	1.03
B	Total Seigniorage Fee	0.002
	TOTAL	1.032

[Signature]
21/12/21

Junior Engineer

ASSTT. Engineer

[Signature]
21/12/21

Asstt. Engineer

F.D.R Technically Sanctioned for Rs 1.032 Lacs (Rupees One Lacs
Three Thousand & Two Hundred only)

[Signature]
22/04/22

SE
Superintending Engineer
R.W.D. Work, Circle, Siwan

[Signature]
22/04/22

Name of Road :-

MOTORABLE OF PMGSY ROAD SONWALIYA TO KARWA TOLA KADAR RAJSHAV CHAWAHI

S.L No	SBD S.L No	MORD Ref No	DESCRIPTION	Unit	Quantity	Rate	Amount in Rs	Total Material Qty required (Cum)	Total Amount	Add 10 % Seigniorage Fee
--------	------------	-------------	-------------	------	----------	------	--------------	-----------------------------------	--------------	--------------------------

Providing Brick bats including spreading laying hand packing and compacting with C.I

Taking Out put = 2.832

Material

III) Local Sand

Cost for 300 cum = A

Rate per cum = (A) / 2.832

Cum	0.63	141.85	89.37
			89.37
			31.56
			31.56

Total Seigniorage Fee 163.30 164.05

Plut
21/12/21

21/12/21