

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमंडल, पुपरी (सीतामढ़ी)

पत्रांक :- 1479 पुपरी, दिनांक :- 20/09/2021.

प्रेषक,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, पुपरी।

सेवा में,

राज कन्स्ट्रक्शन,
दाउदपुर कोठी, पो0-एम0आई0टी0,
मुजफ्फरपुर।

विषय:- नई अनुरक्षण नीति 2018 अन्तर्गत गुप सं0-16 से संबंधित कार्यों के
एकरारनामा के संबंध में।

महाशय,

उपरोक्त विषय के संबंध में कहना है कि उपरोक्त कार्य हेतु आपने आज दिनांक-
16.09.2021 को एकरारनामा किया है। जिससे उस कार्य का कार्यारम्भ की तिथि 16.09.2021 मानी
जायेगी एवं कार्य पूर्ण करने की तिथि 15.06.2022 है। कार्य की कुल लागत अनुरक्षण सहित राशि रु0
44229966.00 (चार करोड़ ब्यालीस लाख उनतीस हजार नौ सौ छीयासठ) है।

अतः आप सहायक अभियंता, ग्रामीण कार्य विभाग, कार्य अवर प्रमंडल, सुरसंड के
निर्देशन में एकरारनामा के आलोक में विभागीय विशिष्टियों के अनुरूप गुणवत्तापूर्ण कार्य आरंभ कर
निर्धारित अवधि में अनिवार्य रूप से पूर्ण किया जाय। एकरारनामा में परिमाण में बढ़ोत्तरी या घटोत्तरी
मान्य नहीं होगा। कार्य प्रारंभ में पूर्व तथा कार्य के पश्चात् फोटोग्राफी कराकर सहायक अभियंता के
माध्यम समर्पित किया जाय। त्रुटि पूर्ण कार्य हेतु आपका कोई दावा नहीं मान्य होगा। मार्ग दर्शन हेतु
एकरारनामा की प्रति संलग्न किया जाता है। इस कार्य के संबंध में ग्रामीण कार्य विभाग, बिहार
सरकार द्वारा निर्गत प्रशासनिक स्वीकृति एवं प्रवैधिक स्वीकृति तथा निविदा आमंत्रण सूचना में
उल्लेखित शर्त एवं विशेष शर्त एकरारनामा का भाग होगा।




विश्वासभाजन

कार्यपालक अभियंता
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, पुपरी।

ज्ञापांक :- 1479 पुपरी, दिनांक :- 20/09/2021.

प्रतिलिपि:- सहायक अभियंता, ग्रामीण कार्य विभाग, कार्य अवर प्रमंडल, सुरसंड/ कार्यपालक
अभियंता, ग्रामीण कार्य विभाग, गुण-नियंत्रण प्रमंडल, मुजफ्फरपुर को एकरारनामा की प्रति के साथ
सूचनार्थ एवं आवश्यक कार्रवाई हेतु अग्रसारित। निर्देश दिया जाता है कि उपरोक्त निर्देश का अक्षरशः
पालन किया जाय एवं विभागीय स्पेसिफिकेशन के आधार पर कार्य निर्धारित अवधि में पूर्ण कराया
जाय। त्रुटि पूर्ण कार्यों की जिम्मेवारी आपकी होगी। कार्य स्थल का फोटो एवं गुण नियंत्रण प्रतिवेदन
प्राप्त करने के पश्चात् ही भुगतान की प्रक्रिया अपनाई जाय।

अनु0:- यथोक्त।



Raj Construction

कार्यपालक अभियंता
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, पुपरी।

OFFICE OF THE EXECUTIVE ENGINEER
R.W.D. WORKS DIVISION, PUPRI.

Agreement No.

42. MBD/2020-21 2021-22

NAME OF WORK:-

Output & Performance Based Maintenance of road & CD work
MR-N/2019-20 Pupri/16 (Tender ID-105070)

NAME OF AGENCY:-

Raj Construction, Daudpur Kothi, Po-MIT, Muzaffarpur.

Estimated Cost

Sl.No.	Name of road	Const.Cost (Rs)	Maint. Cost (Rs)	Total (Rs)
1	NH 104 Yadupatti Thana to Matauna.	7540992.00	3287209.00	10828201.00
2	Bindi Mushar Tola to Nepal Border.	3429206.00	1463705.00	4892911.00
3	Jawaharlal College to Dhobiyahi Tola.	2426909.00	963243.00	3390212.00
4	Nawahi Matauna REO Road to Miyaji Tola	930119.00	431823.00	1361943.00
5	NH 104 Alpsankhyak Tola	2019442.00	804611.00	2824053.00
6	Nawahi Matauna REO Road to Bhagotipur Samudayik Bhawan Tak.	1354968.00	652100.00	2007068.00
7	Sursand Thana to Brahman Asthan Budha P.	3187087.00	1350899.00	4537986.00
8	Budha Pokhar Hospital to Balkeshwar Asthan.	3771887.00	1496595.00	5268482.00
9	Kumma Thana Chowk to Ajarkawe Pipradih Road	3246255.00	1276577.00	4522832.00
10	Madhurapur REO to Bhatol REO Road.	874524.00	300446.00	1174970.00
11	Mina Bazar to Balkeshwar Sahi School.	3356539.00	1320164.00	4676703.00
	Total	32137928.00	13347372.00	45485361.00

Total Rs. 45485361.00 (Rupees Four Crore Forty Eight Lakh Five Thousand Three Hundred Sixty One) only.

Agreement Value

Sl.No.	Name of road	Const.Cost (Rs)	Maint. Cost (Rs)	Total (Rs)
1	NH 104 Yadupatti Thana to Matauna.	7332861.00	3196482.00	10529343.00
2	Bindi Mushar Tola to Nepal Border.	3334560.00	1423307.00	4757867.00
3	Jawaharlal College to Dhobiyahi Tola.	2359985.00	936657.00	3296642.00
4	Nawahi Matauna REO Road to Miyaji Tola	904448.00	419905.00	1324353.00
5	NH 104 Alpsankhyak Tola	1963705.00	782404.00	2746109.00
6	Nawahi Matauna REO Road to Bhagotipur Samudayik Bhawan Tak.	1317571.00	634102.00	1951673.00
7	T0 Sursand Thana to Brahman Asthan Budha P.	3099123.00	1313614.00	4412737.00
8	Budha Pokhar Hospital to Balkeshwar Asthan.	3667783.00	1455289.00	5123072.00
9	Kumma Thana Chowk to Ajarkawe Pipradih Road	3156658.00	1241342.00	4398002.00
10	Madhurapur REO to Bhatol REO Road.	850387.00	292155.00	1142542.00
11	Mina Bazar to Balkeshwar Sahi School.	3263899.00	1283727.00	4547626.00
	Total	31250980.00	12978983.00	44229966.00

As per मुख्य अभियंता-3, ग्रामीण कार्य विभाग, बिहार, पटना का पत्रांक-II मु0अ0-3

Rupees Rs. 44229966.00 (Rupees Four Crore Forty Two Lakh Twenty Nine Thousand Nine Hundred Sixty Six) Only.

Rate:-

2.76
0.00 % Below From B.O.Q Rate

Registration No:-

Mob:-

e-mail Id:-

GST No:-

PAN No:-

Date of Start:-

16.09.2021

Date of Completion :-

09 Months

One Year (15.06.2022) For Construction work
with 5 years maintenance period.

Certified that this M.B.D. agreement contain
Hand written pages only.


Executive Engineer

R.W.D. (W) Division, Puri

16/09/21



बिहार BIHAR



क्रमांक. ११७... दिनांक १२.५.२१

AF 242643

श्री/श्रीमती... राज का...
पाम/मुहल्ला...
प्राप्ति...
मुद्रांक विक्रय विभाग
मुद्रांक विभाग

AGREEMENT

Agreement No:- 42 MBD of 2021-22.

This agreement made the 16.09.2021, between The Executive Engineer, Rural Works Department, Works Division, Pupri ["The E/I"] of the one part, and Raj Construction, Daudpur Kothi, Po- MIT, Muzaffarpur (Bihar) [Name & address of Contractor] ("the contractor") of the other part.

Whereas the E/I is desirous that the Contractor execute Output and performance based Rural Road contract for the Maintenance of Roads & CD work-MR-N/2019-20 Pupri/16 (Tender ID-105070) (hereinafter called "The Works") and the E/I has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects there in, at a contract price of Rupees Rs. 44229966.00 (Rupees Four Crore Forty Two Lakh Twenty Nine Thousand Nine Hundred Sixty Six) Only. Which is (-) 2.76 % below of BOQ.

Sl. No.	Package No	Road Name	Length in k.m.
1	MR-N/19-20 Pupri/16	NH 104 Yadupatti Thana to Matauna.	3.752
2		Bindi Mushar Tola to Nepal Border.	1.490
3		Jawaharlal College to Dhobiyahi Tola.	1.040
4		Nawahi Matauna REO Road to Miyaji Tola	0.530
5		NH 104 Alpsankhyak Tola	0.905

अंजनी सिंह

[Signature]
16.9.21

Executive Engineer
R.W.D. Work Div. Pupri

6	Nawahi Matauna REO Road to Bhagotipur Samudayik Bhawan Tak.	0.821
7	T0 Sursand Thana to Brahman Asthan Budha P.	1.528
8	Budha Pokhar Hospital to Balkeshwar Asthan.	1.625
9	Kumma Thana Chowk to Ajarkawe Pipradih Road	1.400
10	Madhurapur REO to Bhatol REO Road.	0.320
11	Mina Bazar to Balkeshwar Sahi School.	1.470


Date of Completion:- 15.06.2022.

NOW THIS AGREEMENT WITNESSETH and the parties here to agree as follows :-

1. In this Agreement, works and expressions shall have the meanings as are respectively assigned to them in the General condition here in after to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payment to be made by the employer to the contractor as here in after mentioned, the contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and remedying the defect wherein the contract price of such as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. Following documents shall be deemed to form and read and construed as part of this Agreement, viz:
 - (1) Letter of Acceptance
 - (2) Contractor's Bid
 - (3) Section- VI- General Condition
 - (4) Section-VII- Particular Conditions
 - (5) Section -V- Technical Specification(General and Supplementary Technical Specifications)
 - (6) Appendix A- Drawings
 - (7) Section-IV- works Schedule
 - (8) Quality plan for output and performance based road contract as per Clause A14.I of the Technical Specification
 - (9) Appendices to the Contract
 - (10) Addenda issued during bid period
 - (11) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parried there to have caused this Agreement to be executed the day and year first before written.

अंजनी सिंह



Executive Engineer
R.W.D. Work Div. Pupri