

MR-N-22-23-Jehanabad-05

SL. No	Name of work	AS Per B.O.D			Const.	AS Per Agreement	
		Consr	Main	Total		Main.	Value
	Mochhi to Taitiya.	18103215	5251693	23354908	15369630	4458687 = (Quotiently - 222534 = 35) Yearly - 891737 = 40	19828317 =
	Modasi Chok Pul to Kohra Panchayat	1,1873086	1362168	13235154	10680250	1156430 = (Quotiently - 57821.50) Yearly - 231386 = 00	11236680 =
	Makhdaunpur Barabar Path to Daulatpur	10052135	2564242	12656377	8568223	2177041 = (Quotiently - 108852.65) Yearly - 435408 = 20	10745264 =
	Makhdaunpur Barabar Path to Makarpur	3574104	555734	4529838	3034414	811418 = (Quotiently - 40570 = 90) Yearly - 162283 = 60	3845832 =
	Makhdaunpur Faridpur Path to Ankoapur	1856599	594868	2451467	1576252	505039 = (Quotiently - 25251.95) Yearly - 10100780	2081291 =

15499139 10728645 56221784

38628769 =

5108615 =

477,37384 =

M/S R.G. Constructions
Jehanabad

Executive Engineer
W.D. (W) Division
Jehanabad

Office of The Executive Engineer
R.W.D. Works Division Jehanabad.

Letter No. 2115...../

Jehanabad, Date 3-9-2022

From,

Executive Engineer,
R.W.D. Works
Jehanabad.

To,


M/s R.K. Construction.
West Gandhi Maidan, Jehanabad.

Dear /Sir,

This is to notify you that your Bid dated 29.04.2022 for execution of the repair of road with maintenance Package No. MR-N-2022-23 Jehanabad-/ 05 District Jehanabad (Bihar) (Tender ID 117279) Bid ID- 503691 for the Contract Price of Rupees Rs. 4,77,37,384.00 (Four crore Seventy Seven lakhs thirty seven thousand three hundred eighty four) 15.10 % below as (Fifteen point ten Percent Below) as corrected and Modified in accordance with the Instructions to Bidders is hereby accepted by your Agency.

you are hereby requested to furnish performance Security including an additional Security for unbalanced bids in terms of ITB Clause 27.4, for an Amount of Rs. P.S.D. 23,86,900.00+ A.P.G. – 35,70,500.00 Total = 59,57,400.00 (Fifty nine lakh fifty seven thousand four hundred Within 21 days in accordance with the Conditions of Contract using for that purpose from in Section VIII annex D and Sign the contract, failing which action as stated in Para 34.2 of ITB will be taken.

Your Faithfully,


Executive Engineer
R.W.D. Works Division
Jehanabad.

21/9/22 02/09/22

M/s R.K. Constructions

Managing Partner

Office of the Executive Engineer
R.W.D.(W) Division, Jehanabad.

Agreement No. 09/MBD/22-23 Date 03-11-22

Name of work:- Repair & Maintenance of MR-N/2022-23
Jehanabad -05) Under MR – 3054

Name of Contractor :- M/s R.K. Construction, West Gandhi Maidan
Jehanabad.

Construction Cost Rs 3,86,28,769=

Maintenance Cost Rs 91,08,615=

Rs 4,77,37,384=

Total Agreement Value Four Crore Seventy Seven lakh thirty seven
thousand three hundred eighty four only

Rate @ 15.10% below B.O.D Rate. (Fifteen Point One Zero Percent
below B.O.D. Rate).

Additional Performance Guarantee. 35,70,500=

Consolidated Copy

Sd -