



Rate
Agreement No. : 3.68% Below
Agreement Amount : 80,99,364=00
Date of work order : 18/11/2022
Maintenance Time of completion : 17/08/2023
Maintenance : 18/08/2023 to 17/08/2028
PSD/ APG : F0-5,38,000
Security Deduct From Bills : 5% Five percent

EXEUTIVE ENGINEER

R.W.D. Works Div. Bettiah

18/11/22 18.11.22

M/s Girish Kumar & Brother
Proprietor