

Name of Agency :- MAA SIHASANI CONSTRUCTION,
C/O - Ramesh Kumar,
Add- Vill - Baraharakh,
P.O+ P.S - Pakridayal,
Distt - East Champaran
Mo. No. 9939243713/6202403880
Email. - maasc2020@gmail.com

Name Of Work :- Repair of Road & C.D Work With Five Year Maintenance Of
Package No. MR-N/2021-22-PAKRIDAYAL/-02. Under M.R
(New Maintenance Policy 2018)

Agreement No- 15 MBD/2022-23

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

C.E-3, Letter No :- 786 (WE) Date- 16.02.2022

Construction Cost :- 05,02,36,271.00

Maintenance. Cost :- 01,59,32,096.00

Total :- 06,61,68,367.00

Agreement Value :- 06,61,68,367.00 (Rupees Six Crore Sixty One Lakh
Sixty Eight Thousand Three Hundred Sixty Seven
Only).

Date of Work Order :- 27/09/2022

Time Of Completion :- 26/06/2023

Performance Security :- 33,70,000.00

Additional Performance Security :- 60,000.00


Submitted to Division by B.G & N.S.C :- 34,30,000.00


Security Deduct From Bill :- 5%

No Of Road :- 04 (Four)

Rate :- 0.06 % Below.




Executive Engineer
R.W.D. (W) Division
Pakridayal
27/9/22


27/9/2022



बिहार BIHAR
मोतिहारी
19 APR 2022
वरीय कोषागार पदाधिकारी
पूर्व चम्पारण, मोतिहारी

Standard From : Agreement

15 MBD/2022-23

AN 204379
रामजीवन महतो कुशवाहा
मुद्रांक विक्रेता अवर विभाग
कार्यालय, ढाका, पकड़ीदयाल
पूर्वी चम्पारण, ला0 नं0-79/76

agreement, made the 27 Sep day of 2022, between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, MAA SIHASANI CONSTRUCTION, C/O - Ramesh Kumar, Add- Vill - Baraharakh, P.O+ P.S - Pakridayal, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of the Repair of Road & C.D Work With Five Year Maintenance Of Package No. (MR-N/21-22 Pakridayal/02 Under 3054 (N.M.P 2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost Rs - 06,61,68,367.00 (Rupees Six Crore Sixty One Lakh Sixty Eight Thousand Three Hundred Sixty Seven Only) NOW THIS AGREEMENT WITNESSETH as follows:

2. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

Ramesh Kumar

Executive Engineer
R.W.D. (W) Division
Pakridayal
27/9/22

Package No. – MR-N/21-22 Pakridayal/-02

Tender ID :- 110657

Under :- MR-3054 (New Maintenance Policy 2018)



Sl. No.	Road Name	Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
01	Madhuban Patahi To Bhagwanpur Tola.	4.100	01,23,54,863.00	40,69,701.00	01,64,24,564.00
02	Pakridayal To Chhapra Bhikhari.	4.030	01,23,51,182.00	39,50,868.00	01,63,02,050.00
03	Pakridayal To Jhikhan (Tikha Tola)	4.888	01,53,22,144.00	49,56,676.00	02,02,78,820.00
04	Nawada Chowk To Manjhauliya.	3.110	01,02,08,082.00	29,54,851.00	01,31,62,933.00
	Total	16.128	05,02,36,271.00	01,59,32,096.00	06,61,68,367.00

Executive Engineer.
R.W.D. (W) Division
Pakridayal.

Rudra
27/9/2020

W. D. (W) Division
27/9/20