



17160 25 OCT 2021

ता. नाम जय माता दी कन्स्ट्रक्शन
पिता/पति कंपनी
सा. पारस एडिल्ट्स स्ट्रीट बेगूसराय
लाई 0 नं 01 / 86, बेगूसराय (बिहार)

48042
AM 074695

समनन्तर प्रसाद
सह लाला जी
मुद्रांक विक्रेता सा. 01/1
सिविल कोर्ट, बेगूसराय (बि)

AGREEMENT No. 33 SBD/2021-22 dt - 9/01/2022

Date of Commencement :- 09-01-2022 / ~~09-01-2022~~ *Sden*

Date of Completion :- 08-01-2023 / ~~08-01-2023~~

Agreement Value :- Rs. 7,46,18,737=00 (Below @ 0.58 %)

Earnest Money :- Rs.3093000 =00

Performance Security :- Rs.747000 =00

This agreement, made the 09 th day January of 2022 between Executive Engineer Rural Works Division, Works Division, Khagaria (name and address of Employer) And JAI MATA DI CONSTRUCTION, CO, PH ROAD PROFESSOR COLONY, BEGUSARAI (Mo-9931402866) Whereas the Employer is desirous that the Contractor execute Conts. Of Road from MMGSY-WB-20-Khagaria-01 (1- MOHARA GHAT TO PIPARPAUPI (PIPERPANTI) 2- P.M.G.S.Y PATH TO KHAIRI TOLA) Under MMGSY WB (name and identification number of Contract (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rs. 7,46,18,737=00 (Rupees Seven Crore Forty Six Lakh Eighteen Thousand Seven Hundred Thirty Seven) Only.

JAI MATA DI CONSTRUCTION CO.

Sandeep Kumar
Partner

9/1/22
Executive Engineer
R.W.D Works Division
Khagaria *Sden*

9/1/22

Head – MMGSY (WORLD BANK)

Executive Engineer, R.W.D. Works Division, Khagaria

Name of Work :- 1- MOHARA GHAT TO PIPARPAUPI (PIPERPANTI)
2- P.M.G.S.Y PATH TO KHAIRI TOLA

Name of Agency :- JAI MATA DI CONSTRUCTION,
P H ROAD PROFESSOR COLONY,
BEGUSARAI (Mo-9931402866)

Agreement No. :- 33 SBD/2021-22

Agreement Value :- Rs.7,46,17,903=00 (Below @ 0.58 %)

1- (Construction Cost- Rs.4,56,54,175 =00
(Maintenance Cost – Rs. 57,10,549 =00
2- (Construction Cost- Rs.2,09,02,930 =00
(Maintenance Cost – Rs. 23,50,251 =00
Total- 7,46,17,905 =00

Authority :- CE, RWD, BIHAR, PATNA Letter No-4113 En Dated-17-11-21

Date of Commencement :- 09-01-2022
(Date of Issue of LOA)

Date of Completion :- 08-01-2023

Rate Approved :- 0.58 % (Zero Point Fifty Eight Percent) Below of
Estimated Rate

Performance Security
With Additional Performance Guarantee :-

HDFC BANK B.G. NO. 087GT0221340009, Rs.30,93,000 =00
HDFC BANK B.G. NO. 087GT0221340008, Rs.7,47,000 =00

Sd/-
9/1/22

कार्यपालक अभियंता का कार्यालय,
ग्रामीण कार्य विभाग, कार्य प्रमण्डल, खगड़िया ।

पत्रांक — 1201/2022 /
प्रेषक,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल, खगड़िया ।

सेवा में,

अपर मुख्य कार्यपालक पदाधिकारी
—सह—सचिव,
बिहार ग्रामीण पथ विकास एजेन्सी,
पटना ।

खगड़िया, दिनांक 30-8-2022 /


विषय :- मुख्यमंत्री ग्राम सम्पर्क योजना (विश्व बैंक) अन्तर्गत आवंटन उपलब्ध कराने के संबंध में ।

महाशय,

विषयांकित शीर्ष के अन्तर्गत कार्यान्वित योजना हेतु माँग पत्र में अंकित राशि 82.74644=00 (ब्यासी लाख चौहतर हजार छः सौ चौवालीस) रुपये मात्र आवंटित करने की कृपा की जाय ताकि कार्य की प्रगति सुचारु रूप से चल सके ।

अनु० — अध्याचना पत्र ।

विश्वासभाजन,


कार्यपालक अभियंता,
ग्रामीण कार्य विभाग, कार्य
प्रमण्डल, खगड़िया ।
30/8/22

FROM GFR 19-A
(Sec Government of India's Decision (1) below Rule-150)
Form of utilization Certificate up to the Month of 25-08-2022

PIU :

Executive Engineer,
R.W.D. Works Division,
Khagaria.

Sl. No.	Name of Scheme	Sanction No. & Date with Amount (in Rs. Lacs)	Amount Received (in Rs. Lacs)	Particulars
1	MMGSY (WB)	-	0.000	Certified that out of Rs.0.000 Lacs received upto date 25-08-2022 in favour of Executive Engineer, RWD, Bihar Khagaria sum of Rs.0.0 Lacs has been utilized for the purpose of MMGSY (WB) Schemes as given in the margin for which it was sanctioned and that the balance of Rs. 0.000 Lacs remaining unutilized at the end of the period under.
	Total		0.00000	

2 Certified that I have satisfied myself that the conditions on which the grants-in-aid wa

Kind of Checks exercised :-

- (i) Works have been supervised by Executive Engineer/Superintending Engineer.
- (ii) Periodical inspection has been conducted by Executive Engineer/Superintending
- (iii) Construction material have been tested.
- (iv) Measurements have been recorded in the MBs and test check conducted by the
- (v) All other codal formalities have been observed.

3 Physical Progress achieved :

- (i) Construction of Road Works.
- (ii) Construction of CD Works.

Sden
30/8/22
D.A.O.
Works Division,
Rural Works Department

[Signature]
30-8-22
Executive Engineer,
R.W.D. Works Division,
Khagaria.

Rural Works Department

MMGSY (WB) Allotment Requisition Format

Name of Division :- R.W.D. Works Division, Khagaria

Scheme No/ ID	Year	Name of Scheme	Name of Contractor (in English)	Administrative Sanction		Agreement Amount (In Lacs)		Allotment Received (in Lakh)	Total Expenditure (in Lakh)	Value of Works as per Measurement (in Lakh)	Current Demand (in Lakh)	Remarks
				Length (in Km)	Amount (in Km)	Main Work (in Lacs)	Maintenance (in Lacs)					
1	2	3	4	5	6	7	8	9	10	11	12	13
1	2018-19	Moharaghat to Piparponpi	M/S Jai Mata Di Construction Co.	5.95	442.098	456.54175	57.10549	0.000	0.000	82.74644	82.74644	Work In Progress

Executive Engineer
R.W.D. Works Division,
Khagaria.
20/8/2019