



088
बिहार BIHAR 2

1000.00 रु. 1000.00 (कुमार) मो. 9215 21/08/22
21/08/22 मो. 9215 21/08/22 मो. 9215 21/08/22

AP 714316

श्री यशो व/मो
✓ 21/08/22

प्रिन्सिपल सचिव, गोपालगंज
मो. 9215 21/08/22

1. Agreement No.

: 14/MBD/2020-23

2. Estimated Cost Rs.

: 21212950 = 00

3. Agreement Amount Rs.

21147190 = 00

(i) Construction Cost Rs.

: 16911009 = 00

(ii) Maintainance Cost.

: 4236181 = 00

4. Performance Securities Rs.

:

A sin the shape of NSC/KVP/BG

5. Date of Commencement of Work

: # 02/07/2022 26/08/2022

6. Date of Completion of Work

: 01/04/2023 25/05/2023

This agreement made the 26 day of August 2022

M/s. Vandna Kumari

Vandna Kumari
Proprietor

Executive Engineer
Rural Works Department

Work Division, Gopalganj-2

26/08/22 26/08/22