



15617 21.11.19
बिहार BIHAR

AD 799240

Original Copy

NOTES ON AGREEMENT FORM

The Agreement should incorporate any corrections or Modifications to the Bid resulting from correction of errors (Instructions to Bidders).

Executive Engineer

AGREEMENT FORM

R.W.D.(W) Div. Gaya

Rate Approved by C.E-1, R.W.D. Patna Letter No. 4744 WE Patna, dated 11.11.2019 on 0.11% (Zero Point One One Percent) below.

Agreement No: 58/HR/SBD/19-20

This agreement, made the 25th Nov 2019 Day of Monday between Executive Engineer, R.W.D., Works Division, Gaya (herein after called "The Employer") of the one part, and ANGAD KUMAR SINHA, AT- VILL- NARAYANPUR, P.O- PANARI, P.S- BELAGANJ, DIST- GAYA called "The Contractor" of the other part). Whereas the Employer is desirous that the Contractor execute Output and performance based Rural Road contract for MAINTENANCE OF ROADS FROM (1) FATEHPUR RAJAULI ROAD TO KANTI, LENGTH- 2.50 KM, (2) FATEHPUR RAJAULI ROAD TO BHARE, LENGTH- 1.80 KM (3) NAGAWAN ROAD TO BAJADA, LENGTH- 1.650 KM, (4) GURPA ROAD TO TARO, LENGTH- 1.40 KM (5) MEYARI ROAD TO CHIRI, LENGTH- 1.50 KM AND (6) MEYARI ROAD TO GUMAN, LENGTH- 1.60 KM AND (7) MEYARI ROAD TO SULTANPUR KARMA, LENGTH- 1.60 KM WITH FIVE YEAR MAINTENANCE ROAD UNDER GROUP NO- M/N/19-20 GAYA/09, HEAD- 3054 M/R, TOTAL LENGTH- 12.05 KM. [name and identification number of Contract] (hereinafter called "The Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost of RUPEES 338.62139 (RUPEES THREE CRORE THIRTY EIGHT LAKH SIXTY TWO THOUSAND ONE HUNDRED THIRTY NINE) ONLY. The Commencement of work is 20.11.2019 and Completion of date upto 19.8.2020 (As per LOA).

Angad Kumar Sinha

Executive Engineer
R.W.D.(W) Div., Gaya