

Government of Bihar



RURAL WORKS DEPARTMENT REVISED AGREEMENT DOCUMENT

Name of Work : Construction of Road Work Under (MR 3054) , Package
No.-MR-N/19-20 Bhagalpur/14 Under Shahkund Block.

Name of Agency: Pravin Kumar Prashu (Contractor)
Mirjapur, Nurpur,
Madhusudhanpur, Bhagalpur
Mob:- 9430613519
Gmail- Pappuyadav2016bgp@gmail.com

Total Revised Agreement Cost: Rs. 4,55,22,638.00 (Rupees Four Crore Fifty
Five Lakh Twenty Two Thousand Six Hundred
Thirty Eight Only)

Rate Quoted:- Rate: 5.60 % below

Agreement No: - 20 MBD of Year 2020-21

Date of Work Start - 09/09/2020

Date of Work Complete - 21/07/2021

Executive Engineer
Rural Works Department
Works Division Bhagalpur

Pravin Kumar Prashu
Rishu
Shankar

Shankar
5/3/21

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

INDIA

बिहार BIHAR

2022

AM 140235

1) Revised Agreement Amount :- Construction Cost :- 3,61,65,014.00
Maintenance cost :- 93,57,624.00
Total :- 4,55,22,638.00

ABANIKANT PANDEY

Stamp Vender
L. No.-1/2001-02
Court Compound
Bhagalpur

2) Work Order Date :- 02/12/2020

3) Completion Date :- 01/01/2021

Rate: 5.60 % (Five Decimal Six Zero percent) below the estimate cost

(A) Standard Form of Agreement
(REVISED AGREEMENT)

This agreement made the ____ Day of ____ of between The Executive Engineer, Rural Works Department, Works Division, Bhagalpur . (Hereinafter called "the Employer") of the part one and Pravin Kumar Prashu (Contractor) Mirjapur, Nurpur, Madhusudhanpur, Bhagalpur, (BIHAR) . (Herein after called "the contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for the Construction & 5 years maintenance of (Package No.): MR-N/19-20 Bhagalpur/14 under Shahkund Block under 3054 MR Scheme (Year 2019-20) Details In BOQ (Which is Part of Agreement Paper) [name and identification number of contract] (hereinafter called "the works") and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost:

प्रमंडलीय लेखा पदाधिकारी
ग्रामीण कार्य विभाग

कारोपालक अभियन्ता
ग्रामीण कार्य विभाग

(herein after called "The works") and the employer has accepted the bid by the Contractor for the execution and completion of such works and remedying of any defects therein, at a contract price of rupees.

REVISED AGREEMENT DETAILS

(only One Road Revised In this Group)

Road Name:- Repair of Road From Jhitkiya to maheshlitti (Part-1),

Road Name	Length (KM)	Construction Cost	Maintenance Cost	Total Cost
Repair of Road From Primary School Sarhi to Dindayalpur Bhatta Chak	1.250	32,19,320.00	10,05,025.00	42,24,345.00
Repair of Road From SH-85 Kiranpur to Rasulla Path	0.800	21,42,275.00	5,96,725.00	27,39,000.00
Repair of Road From Jhitkiya to maheshlitti (Part-1), (Revised Road)	1.400	59,67,524.00	11,63,331.00	71,30,855.00
Repair of Road From PWD Road Asarganj Shahkund to Manikpur bujurg via Kapsona	3.500	93,98,085.00	26,00,693.00	1,19,98,778.00
Repair of Road From Shahpur Amarpur PWD Road Yatri Shed Ke Amba to Galgala via REO Road Bariyarpur More Satparaiya Road	4.950	1,54,37,810.00	39,91,850.00	1,94,29,660.00
Total:-	11.900	3,61,65,014.00	93,57,624.00	4,55,22,638.00

Constructions & 5-Years Maintenance Cost Rs. 4,55,22,638.00

(Rupees Four Crore Fifty Five Lakh Twenty Two Thousand Six Hundred Thirty Eight Only)

[Handwritten signature]

[Handwritten signature]

अधीक्षण अभियंता का कार्यालय

ग्रामीण कार्य विभाग, कार्य अंचल, भागलपुर।

पत्रांक - 94 (अनु०)

भागलपुर, दिनांक - 25-01-2021

प्रेषक:-

अधीक्षण अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल, भागलपुर।

सेवा में

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, भागलपुर।

विषय:-

3054 MR योजनान्तर्गत पथ के प्राक्कलन का पुनरीक्षित तकनीकी स्वीकृति एवं पुनरीक्षित परिमाण विपत्र अनुमोदन के संबंध में।

प्रासंग:-

कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, भागलपुर का पत्रांक-12अनु०, दिनांक- 22.01.2021.

महाराज,

उपर्युक्त विषयक प्रासंगिक पत्र के संबंध में कहना है कि कार्य प्रमंडल भागलपुर से प्राप्त 3054 MR योजनान्तर्गत निम्नलिखित पथों के प्राक्कलन का पुनरीक्षित तकनीकी स्वीकृति के उपरांत पुनरीक्षित परिमाण विपत्र को अनुमोदनोपरांत आवश्यक कार्रवाई हेतु मूल प्रति में लौटाई जाती है, जिसकी विवरणी निम्न प्रकार है :-

क्र० सं०	प्रखण्ड	पथ का नाम	लम्बाई (कि०मी०)	पुनरीक्षित तकनीकी स्वीकृति की राशि (लाख में)
1.	Shahkund	JHITKIYA TO MAHESHLITTI (PART-I)	1.400	63.215

अनु०:- यथोक्त।

विश्वासभाजन

25/01/2021
अधीक्षण अभियंता
ग्रामीण कार्य विभाग,
कार्य अंचल, भागलपुर।
25/01/21

Signature

Signature