



दिनांक 12-10-2022 को 9.00 बजे राखी गई।
साब + थाना अम्बिका नगर पंचायत मुख्यालय पर
पार्टनर - मे. शिवा कंस्ट्रक्शन एजीमेंट
नाम - सचिदानन्द तिवारी मु० वि० ला० न०-7/86 मंज.

AE 170823

Supplemental Agreement No. 18 Sub of 15-16

Date. 16/8/22

This agreement, made the _____ day of _____, 20____, Between
EXECUTIVE ENGINEER, RURAL WORKS DEPARTMENT, WORKS DIVISION, RAXAUL
[name and address of Employer](hereinafter called "the Employer") of the one part, and
M/S Shiva Construction, Ambika Nagar, Motihari, Distt- East Champaran, Bihar (BID ID-
114665) [name and address of Contractor](hereinafter called "the Contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute, NH-28A Road Murla to Sishbaniya Pokhra (Tender ID-33192) MMGSY (SC) Revised under FDR [name and identification number of contract] (hereinafter called "the Works") and thereafter undertake routine maintenance for five years; and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects and routine maintenance therein at a cost of **Rs. 3,75,20,677.00 (Rupees Three Crore seventy-five Lakh twenty thousand six hundred seventy-seven Only)**

NOW THIS AGREEMENT WITNESSETH as follows:

1. In the Agreement, words and expression shall have same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy and defects therein in conformity in all aspects with provisions of the Contract and undertaking routine maintenance for five years.

M/S Shiva Construction
अकरध पटेल
Partner

16/8

Executive Engineer
Rural Works Department
Works Division, Raxaul
16/8

Rate approved byvide Letter No..... Dated

1 SBD Agreement No.
2 Name of Scheme **MMGSY (SC) (Revised under FDR)**
3 Tender ID **46032**
4 Name of Road **NH-28A Road Murla to Sishbaniya Pokhra**
5 Lenth of Road **4.573 KM**
6 Name of Contractor **M/S Shiva Construction**

		<u>Revised Amount</u>
Tender Amount	3,92,80,039	4,03,49,153
(i) Construction Cost	3,75,35,594	3,86,04,708
(ii) 1st Year Maint. Cost	1,39,536	1,39,536
(iii) 2nd Year Maint. Cost	1,86,999	1,86,999
(iv) 3rd Year Maint. Cost	3,40,176	3,40,176
(v) 4th Year Maint. Cost	4,93,079	4,93,079
(vi) 5th Year Maint. Cost	5,84,655	5,84,655
(vii) Total Five Year Maintenance cost	17,44,445	17,44,445
(viii) Total Cost of Construction and Five Year Maintenance	3,92,80,039	4,03,49,153

8 Percentage Less **7.01%**

9 Agreement Amount	3,65,26,508	3,75,20,677
(i) Construction Cost	3,49,04,349	3,58,98,518
(ii) 1st Year Maint. Cost	1,29,755	1,29,755
(iii) 2nd Year Maint. Cost	1,73,890	1,73,890
(iv) 3rd Year Maint. Cost	3,16,330	3,16,330
(v) 4th Year Maint. Cost	4,58,514	4,58,514
(vi) 5th Year Maint. Cost	5,43,671	5,43,671
(vii) Total Five Year Maintenance cost	16,22,159	16,22,159
(viii) Total Cost of Construction and Five Year Maintenance	3,65,26,508	3,75,20,677

10 Required Performance Security & Additional Performance Security

(A) Performance Security (2%)	7,30,530	7,50,414
(B) Additional Performance Security $(0.25 \times 5 + 0.5 \times (7.01 - 5)) = 2.255 \%$	8,23,673	8,46,091
Total Performance Security & Additional Performance Security	15,54,203	15,96,505

1 Performance Security & Additional Performance Security deposited

2 Date of Start

3 Date of Completion

4 Maintenance Period 5 Years from Actual date of Completion

M/S Shiva Construction
31925 42M
M/S Shiva Construction
Ambika Nagar, Motihari,
Dist. - East Champaran

16/8

Executive Engineer
Rural Works Department
Civil Works Division, Raxaul
16/8

