

ORIGINAL COPY

**Office of the Executive Engineer
R.W.D.(W) Division, Jehanabad.**

Agreement No. 01/MBD/2022-23 . Date 08-07-22

Name of work:- Surhi More (T05) to Murhara (Group No- MR-N/2022-23
Jehanabad-10) Under MR – 3054

Name of Contractor :- Sri Santosh Gop, Vill- Konikuti,Ps- Mahendiya
Dist- Arwal.

Construction Cost Rs 49,96,216=

Maintenance Cost Rs 9,23,198=

Total Agreement Value Rs 59,19,414=
Fifty nine lakh nineteen thousand
four hundred fourteen only

Rate @ 12.87% below B.O.B Rate (Twelve Point Eight
Seven Percent below B.O.B Rate.

Additional Performance Guarantee. Rs 3,52,300=

Santosh Gop.
Contractor Signature

Date of Completion :-

8/7/22
Executive Engineer
R.W.D.(W) Division
Jehanabad.
25/6/22 08/07/22

अशोक कुमार अ. अ. प.