

Name of Agency :- Uttar Bihar Construction Company.
Pro _ Sanjay Kumar,
At – Sports Club Road,
Chhatauni, Motihari,
Distt - East Champaran.
Mo. No. 9934021505
Email. – uttarbihar@gmail.com

Name Of Work :- Construction of Revised Road & C.D Work With Five Year
Maintenance Of Package No. MR-N/19-20 Pakridayal/06. Under
3054 (N.M.P-2018)

Supplementary Agreement No- 32 M.B.D/
2022-23

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

S.E, Letter No :- 173 (WE) Date - 14.02.2023

Construction Cost :- 35,41,494.00

Maintenance. Cost :- 0.00

Total (G.S.T+L.C) :- 35,41,494.00

Agreement Value :- Rs 35,41,494.00 (Rupees Thirty Five Lakh Forty One
Thousand Four Hundred Ninety Four Only)

Date of Agreement :- 20/03/2023

Date of Work Started :-

Time Of Completion :-

Performance Security :- 01,85,000.00

Additional Performance Security :- 0.00

Submitted to Division by B.G & N.S.C :- 01,85,000.00

Security Deduct From Bill :- 5 %


No Of Road :- 02 (Two)

Rate :- 0.02 % Below.

Ms Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakridayal



बिहार BIHAR
मोतिहारी
18 FEB 2023
हरीश चौधरी
पदाधिकारी
पुनः प्रमाणित

Standard Form : Supplementary Agreement

AS 966740
प्रमोद कुमार शीवास्तव
मुद्रांक विक्रेता, मोतिहारी
ला० नं०-167/94

agreement, made the 20 March day of 2023 between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, Uttar Bihar Construction Company. Pro - Sanjay Kumar At - Sports Club Road, Chhatauni, Motihari, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of the Construction of Revised Road & C Work With Five Year Maintenance Of Package No. MR-N/19-20 Pakridayal/0 Under 3054 (N.M.P-2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at cost Rs - 35,41,494.00 (Rupees Thirty Five Lakh Forty One Thousand Four Hundred Ninety Four Only).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakridayal

Package No. – MR-N/2019-20 Pakridayal/-06

Under :- MR-3054 (New Maintenance Policy 2018)



Sl. No.	Road Name	Damage Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
01	Magni Chowk To Alisherpur Via Padumker.	0.405	09,05,308.00	0.00	09,05,308.00
02	Jihuli To Gonahi.	1.340	26,36,186.00	0.00	26,36,186.00
	Total	01.745	35,41,494.00	0.00	35,41,494.00

Executive Engineer

RWD (W) Division, Pakridayal

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer

R.W.D. (W) Division

Pakridayal

M/s Uttar Bihar Construction Co.

Partner