


833-16-72023-155 BIHAR

AU 095501

Original
copy

AGREEMENT FORM

Rate Approved by C.E-1, R.W.D, Bihar, Patna, Letter No. 2200 WE dated - 03.07.2023 on 0.15 % (ZERO POINT ONE FIVE PERCENT) below



Agreement No: 01/MR/MBD/2023-24

This agreement, made the Friday Day of 21.7.2023 between EXECUTIVE ENGINEER, R.W.D, WORKS DIVISION, GAYA (herein after called "the Employer") [hereinafter called the, VARISH HOMES PRIVATE LIMITED, AT- MAGADH COLONY, ROAD NO- 18 NEAR- WATER TANK, P.S- MAGADH MEDICAL COLLEGE, P.O- CHANDAULI, DIST- GAYA, CONTACT NO- 8210098875, E- MAIL - hereinafter called "the Contractor" of the other part]. Whereas the E/I is desirous that the Contractor execute Output and performance based Rural Road contract for the maintenance of Roads Group No:-MR-N/23-24Gaya/06 (hereinafter called "The Works") and the E/I has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects therein, at a contract price of Rs 121.45101 Rupees (RUPEES ONE CRORE TWENTY ONE LAKH FORTY FIVE THOUSAND ONE HUNDRED ONE ONLY). The Commencement of work is 05.7.2023 and Completion of date upto 04.4.2024

Sl. No.	Package/ Group No	Road Name	Length (K.M)
1	MR-N/23-24 Gaya/03	L038- Medical College Khasthusa Sadhpar to Ghutiya	2.460
Total =			2.460

VARISH HOMES PRIVATE LIMITED
Sanku Kumar
21.7.23

M. B. S.
21.7.23
Executive Engineer
R.W.D. (W) Div. Gaya
21.7.23