

Name of Agency :- Uttar Bihar Construction Company.
Pro _ Sanjay Kumar,
At - Sports Club Road,
Chhatauni, Motihari,
Distt - East Champaran.
Mo. No. 9934021505
Email. - uttarbihar@gmail.com

Name Of Work :- Construction of Revised Road & C.D Work With Five Year
Maintenance Of Package No. MR-N/2020-21-PAKRIDAYAL/-02.
Under M.R (New Maintenance Policy 2018)

Supplementary Agreement No - 14 MB D(S)
2023-24

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

S.E, Letter No :- 706 (WE) Date- 28.06.2022

Construction Cost :- 08,70,927.00

Maintenance. Cost :- 02,07,458.00

Total :- 10,78,385.00

Agreement Value :- 10,78,385.00 (Rupees Ten Lakh Seventy Eight
Thousand Three Hundred Eighty Five Only).

Date of Work Order :- 06/07/2023

Time Of Completion :-

Performance Security :- 70,000.00

Additional Performance Security :- 0.00

Submitted to Division by B.G & N.S.C :- 70,000.00

Security Deduct From Bill :- 5%

No Of Road :- 03 (Three)

Rate :- 0.17 % Below.

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division

Pakridayal



बिहार BIHAR

Standard Form : Supplementary Agreement

Agreement

This agreement, made the 06 July day of 2023

between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, Uttar Bihar Construction Company, C/O - Sanjay Kumar, At - Sports Club Road, Chhatauni, Motihari, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of the Construction of Revised Road & C.D Work With Five Year Maintenance Of Package No. (MR-N/20-21 Pakridayal/02 Under 3054 (N.M.P 2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost Rs - 10,78,385.00 (Rupees Ten Lakh Seventy Eight Thousand Three Hundred Eighty Five Only)

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakridayal

Package No. – MR-N/20-21 Pakridayal/-02

Under :- MR-3054 (New Maintenance Policy 2018)



Sl. No.	Road Name	Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
01	Parsa Mahadalit Basti Se Chakai Tola.	1.500	02,71,929.00	85,319.00	03,57,248.00
02	Phenhara Bazar To Sikandarpur Tola.	1.200	03,22,100.00	67,027.00	03,89,127.00
03	P.M.G.S.Y Road Banjariya Mahabir Sthan Se Lahi Tak.	1.000	02,76,898.00	55,112.00	03,32,010.00
	Total	03.700	08,70,927.00	02,07,458.00	10,78,385.00

Executive Engineer
RWD (W) Division, Pakridayal

[Signature]
06/11/23

M/s Uttar Bihar Construction Co.

Partner

[Signature]
6/11/23

Executive Engineer
R.W.D (W) Division
Pakridayal

[Signature]
06/11/23