



बिहार BIHAR 4219 नं० 04/03/2022 रकार्ड नं० 369303 जिला नालन्दा के एम

कागज के नं० 1000 — बीजनाथ प्रसाद

माहसेस 4/92, मुद्रांक 1000
नं० 369303, बिहारखरीफ (नालन्दा)

Supplementary Agreement

This agreement made the _____ day of _____ 2022

Between Executive Engineer, Rural Works Department, Works Division, Harnaut under Non Plan Head M/R-3054 (New Maintenance Policy-2018) for BRRDA 5th Floor Vishweshwaraiya Bhawan, Jawaharlal Nehru Marg, Patna- 15 (Name and address of Employer) (hereinafter called "the Employer") of part, and

Bijay Construction

Prop.-Bijay Shanker Prasad

VILL+P.O+P.S-Asthawan, District-Nalanda

Pin-803107

Executive Engineer
Rural Works Department
Works Division, Harnaut

(Tender id-97775)(Bid id-420989)

Whereas the Employer is desirous that the Contractor execute of M/R to Road MR-N/20-21/ Harnaut/01 including Five Year Maintenance under Head 3054 (New Maintenance Policy-2018), and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects there in at a **Supplementary Construction cost** of Rupees **17,19,889** (Seventeen Lack Nineteen Thousand Eight Hundred Eighty Nine) only **i.e on 2.70%** (Two Point Seven Zero Percent) below of Estimated Rate (Updated Total Revised Construction Cost + Maintenance Cost **1,85,55,542**) with the intended completion date as specified in the original agreement **18.09.110**

BIJAY CONSTRUCTION

Bijay Shanker Prasad

PROPRIETOR