

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमण्डल, गया।

पत्रांक.....2532..... गया/दिनांक.07.12.23

प्रेषक,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल, गया।

सेवामें,

MIS नोडल पदाधिकारी
ग्रामीण कार्य विभाग, बिहार, पटना।

विषय:-

शीर्ष 3054 (M/R) New Maintenance Policy 2018 योजनान्तर्गत पथ को
Agreement Definalized करने के संबंध में।

महाशय,

उपर्युक्त विषय के संबंध में कहना है कि 3054 (M/R) New Maintenance Policy 2018 योजनान्तर्गत पथ- L075-Dobhi Road To Turi Bujurg (VR75) Batch No.-RM/GA/GAY/22/0005 Project ID- 10502102249 का Agreement Definalized करने की आवश्यकता है। पथ की कुल लम्बाई 1.590 की०मी० है पथ की 1.510 की०मी० लम्बाई में कार्य कराया गया है, शेष 0.80 की०मी० पंचायत के द्वारा पी०सी०सी० कार्य करा दिया गया है। Turi Bujurg Habitation की सम्पर्कता प्रदान हो चुकी है। उक्त पथ में MIS पर Agreement Definalized करने की आवश्यकता है ताकि पथ की 1.510 की०मी० लम्बाई Agreement Module की लम्बाई में सुधार किया जा सकें।

सूचनार्थ समर्पित।

विश्वासभाजन

7/12/23


7/12/23
कार्यपालक अभियंता
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल, गया।



बिहार BIHAR

AT 870058

AGREEMENT FORM / 2001



Rate Approved by C.E-1, R.W.D, Bihar, Patna, Letter No. 124 WE dated – 12.01.2023 on 5.32 % (FIVE POINT THREE TWO PERCENT) below.

Agreement No: 174/MR/MSD/22-23

This agreement, made the 11th Feb 2023 Day of Saturday between **EXECUTIVE ENGINEER, R.W.D, WORKS DIVISION, GAYA** (herein after called "the Employer") [hereinafter called the, **GITA DEVI, AT- BHALUA, DIST- GAYA, MOBILE NO- 9572731100, e-Mail Address** hereinafter called "the Contractor" of the other part]. Whereas the E/I is desirous that the Contractor execute Output and performance based Rural Road contract for the maintenance of Roads **GROUP NO:-MR-N/22-23GAYA/05** (hereinafter called "The Works") and the E/I has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects therein, at a contract price of Rs 141.00616 Rupees (**RUPEES ONE CRORE FORTY ONE LAKH SIX HUNDRED SIXTEEN ONLY**). The Commencement of work is 13.01.23 and Completion of date upto 12.10.23.

Sl. No.	Package/ Group No	Road Name	Length (K.M)
1	MR-N/22-23 Gaya/05	L075 Dobhi Road to Turi Bujurag ✓	1.590 ✓
2		Wireless Rajahari Road to Sirajpur ✓	0.550 ✓
3		Basari to Narkatiya ✓	0.730 ✓
		Total Length =	2.870 ✓

Executive Engineer
R.W.D. Works Division, Gaya

गीता देवी

17.2.2023

11.2.23