

बिहार BIHAR

2 JUL 2021

Supplementary

This agreement made the

Between Executive Engineer, Rural Works Department, Works Division, Harnaut under Non Plan Head M/R-3054 (New Maintenance Policy-2018) for BRRDA 5th Floor Vishweshwaraiya Bhawan, Jawaharlal Nehru Marg, Patna.- 15 (Name and

address of Employer) (hereinafter called" the Employer") of part, and

Swastik Construction

Prop.- Swastik Construction

VILL-Bh Colony Boothnath Road,

Patna, BIHAR-800026

(Tender id-94272) (Bid id-408745)

Whereas the Employer is desirous that the Contractor execute of M/R to Road MR-N/20-21/ Harnaut/02 including Five Year Maintenance under Head 3054 (New Maintenance Policy-2018). [Name and identification number of Contract] (here in after called" the works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects there in at a Supplementary Construction cost of Rupees 34,67,670.00 (Thirty Four Lack Sixty Seven Thousand Six Hundred Seventy ) only i.e on 2.11% (Two Point One, One) below of Estimated Rate (Updated Total Revised Construction Cost + Maintenance Cost 2,06,04,670.00) with the intended completion date as specified in the original agreement

Chandrafodshallor