

OFFICE OF THE EXECUTIVE ENGINEER  
RURAL WORKS DEPARTMENT, WORKS DIVISION, HAJIPUR



AGREEMENT NO - 37/MBD/2022-23

NAME OF WORK :- MR-N/20-21/Hajipur/01 , (Tender ID-116641)

Date of Work Order :- 31.01.2023

Date of Completion :- 30.10.2023

Agreement Amount – Rs. 321.20516 (Rupees Three crore Twenty One lac Twenty Thousand five hundred sixteen) Only.

Name of Agency :- M/s Narayani Construction  
Vill+ P.O- Jalallpur, P.S- lalganj, Dist- Vaishali

OFFICE OF THE EXECUTIVE ENGINEER

मे० नारायणी कन्स्ट्रक्शन  
Abhijeet Shukla  
९.८.२३

Executive Engineer  
R.W.D. Works Division  
Hajipur  
31/1/23

## 3054 MR (New Maintenance Policy) Yojana

Name of Road :- 1. Pojhiyon To Vasanta Length- 2.605 K.M  
2. Yusufpur Panchayat Bhawan ke Nikat to Paswan Toli Via Basic School Length - 2.280 K.M  
3. Amritpur To Jaitipur Length -3.520 K.M

Name of Division :- R.W.D Wokrs Division, Hajipur.

Name of Block :- Lalganj

Agreement No & Date :-

Name and Address of Agency :- M/s Narayani Construction At Vill+ P.O- Jalalpur, P.S - lalganj, Dist- Vaishali.

As per BOQ

Construction Cost :- 238.86028 lac

Maintenance Cost :- 83.95986 lac

Total :- 322.82013 lac

Agreement Value :- 321.20516 Lac

Performance Security Deposit :- 16.07000 Lac

Addl. Performance Grantee :- 0.50000 Lac

Time required for Work :- 9 Month

Date of Start :- 31/1/2023

Date of Completion :- 30/10/2023

Total No. of Item :- 102 Item

Rate :- 0.50 % bleow

As per Agreement Less <sup>0.50</sup>~~23.55~~ Amount.

237.66598 lac

83.53918 lac

321.20516 Lac

मे. नारायणी कन्स्ट्रक्शन

Abhijit Shukla  
Agency पार्टनर

Division Accounts Officer

R.W.D (W) Div Hajipur

Executive Engineer

R.W.D. Works Division  
R.W.D (W) Div, Hajipur



भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

बिहार BIHAR

22003

29/12/2022

नारायणी कन्स्ट्रक्शन, जहापुर, वैशाली

AT 838813

शितेश कुमार सिंह  
स्टाम्प भेण्डर, रजि० ऑ  
झाजीपुर (वैशाली)  
ना० नं०-1/1999/2000

कौशाम्बर पदाधिकारी  
वैशाली  
20 DEC 2022

### Agreement Form

This agreement, made the 31<sup>st</sup> day of Jan 2023 between Executive Engineer, Rural Works Division, Hajipur of the one part and M/s Naryani Construction, At- Vii - +P.O- Jalalpur, P.S- Lalganj, Dist- Vaishali.

Whereas the Employer is desirous that the Contractor execute MR-N/20- 21/ Hajipur/ 01(Tender id no- 116641) and thereafter undertake routine maintenance for five Years; and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects and routine maintenance therein at a cost of Rupees 321.20516 Lacs ( Three Crore Twenty One lac Twenty thousand five hundred Sixteen only)

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mention, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract and undertaking routine maintenance for five years

श्री० नारायणी कन्स्ट्रक्शन  
Abhijet Sharma

पं. टनर

Executive Engineer  
R.W.D. Works Division  
Hajipur

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein and undertaking routine maintenance for five years, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read to construed as part of this Agreement viz.

- (i) Letter of Acceptance;
- (ii) Notice to proceed with the works;
- (iii) Contractor's Bid;
- (iv) Contract Data;
- (v) Special Conditions of contract :
- (vi) General Conditions of contract:
- (vii) Specifications;
- (viii) Drawings;
- (ix) Bill of Quantities; and
- (x) Any other documents listed in the Contract Data as forming part of the Contract.

In witness whereof the parties where to have caused the Agreement to be executed the day and year first before written.

The Common Seal of \_\_\_\_\_

Was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said \_\_\_\_\_ in the presence of;

Binding Signature of Employer \_\_\_\_\_

Binding Signature of Contractor \_\_\_\_\_

श्री. नारायणी कन्सल्टन्स  
Abhijit Shukla  
पार्टनर

31/10/2023

Executive Engineer  
R.W.D. Works Division  
31/10/23



कार्यपालक अभियंता का कार्यालय  
ग्रामीण कार्य विभाग, कार्य प्रमंडल, हाजीपुर

पत्रांक:-

85

हाजीपुर / दिनांक:- 17-1-23

प्रेषक,

कार्यपालक अभियंता,  
ग्रामीण कार्य विभाग, कार्य प्रमंडल,  
हाजीपुर।

सेवा में,

सेवा में,

M/s Narayani Construction (Bid no- 502129)  
Vill+ P.O- Jalalpur, P.S – Lalganj, Dist. Vaishali.

विषय:-

शीर्ष MR 3054 New Maintenance Policy योजना अन्तर्गत इस प्रमंडल के अधीन  
MR-N/20-21 /Hajipur/01 (Tender Id- 116641) पथ मरम्मत कार्य का  
एकरारनामा के संबंध में।

प्रसंग:-

इस कार्यालय का पत्रांक – 04 अनु0 दिनांक – 03.01.2023 मुख्य अभियंता-3, ग्रामीण कार्य  
विभाग, बिहार, पटना का पत्रांक –3785 अनु0 दिनांक 02.12.2022

महाराय,

उपर्युक्त विषयक प्रासंगिक पत्र का कृपया निर्देश करें। प्रासंगिक पत्र द्वारा शीर्ष MR  
3054 New Maintenance Policy योजना अन्तर्गत इस प्रमंडल के अधीन MR-N/20-21  
/Hajipur/01 (Tender Id- 116641) , का एकरारनामा हेतु निविदा में डाले गये आवश्यक  
कागजात एवं Performance Security/ Additional Performance Security की राशि एवं निविदा में डाले  
गये सभी कागजातों की मूल प्रति चरित्र प्रमाण पत्र जमा करने का निर्देश प्रासंगिक पत्र द्वारा दिया गया था  
परंतु आपके द्वारा अभी तक न तो कोई राशि न ही कागजात जमा की गयी है, राशि एवं कागजात अप्राप्त  
है। जिसके कारण एकरारनामा की प्रक्रिया बाधित है, तथा इसमें अत्याधिक विलंब हो चुका है। एकरारनामा  
हेतु आवश्यक अभिलेख कार्यालय में नहीं उपलब्ध कराना प्रथम दृष्टि में संदेहास्पद लगता है।

अतएव पुनः निर्देश दिया जाता है कि प्रासंगिक पत्र के आलोक में दिनांक – 18.01.2023 तक  
निविदा में डाले गये सभी कागजातों की मूल प्रति, अद्यतन चरित्र प्रमाण पत्र, वर्क प्रोग्राम, कार्यालय में  
सत्यापन हेतु निश्चित रूप से समर्पित कर एकरारनामा कर लें, अन्यथा निर्धारित तिथि के बाद एकरारनामा  
नहीं करने की स्थिति में कार्यादेश रद्द करने हेतु विभाग को संसूचित कर दिया जायेगा। इसके लिए आप  
स्वयं जिम्मेवार होंगे।

विश्वासभाजन

कार्यपालक अभियंता

ग्रामीण कार्य विभाग, कार्य प्रमंडल,  
हाजीपुर।

वे० नारायणी कन्स्ट्रक्शन

Abhyut Shukla  
प.ट.नर

Executive Engineer  
R.W.D. Works Division  
Hajipur