



Rate :- 0.02% Below
Agreement No. :- 70-MBD/MR-N-3054/2022-23
Agreement Amount :- 7,15,68,863.00
Date of work order :- 31/01/2023
Time of Completion :- 30/04/2024-30.10.2023
Maintenance :- 31/10/2024 to 30/10/2029
PSD/APG :- FD- 35,83,000.00
Security Deduct from bills :- 7.50% Seven Percent Fifty Percent-

31/01/23
EXECUTIVE ENGINEER
R.W.D. Works Div. Bettiah
31/01/23 31.01.23

11/3-24/15