

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



8477 श्री राजू कुमार (स/ए) श्री नरेश कुमार आता नरेश कुमार के रूप में
प्रतिबद्ध करता हूँ कि मैं इस पर हस्ताक्षर कर रहा हूँ। AR 531032

संतोष कुमार
मुख्य अभियंता, ग्रामीण कार्य
स.स. सारन, बिहार
दिनांक 28-12-2022

Standard Form of Agreement

- Date of Work Commencement:- 26-12-2022
- Date of Work Completion:- 25-09-2023

Agreement No:- 05 /MR-3054 /MBD/2022-23.

This Agreement Made The Day 28/12/2022 between Executive Engineer, Rural Work Department, Works Division, Marhaura of the one part and SRI RAJU KUMAR SINGH, S/O-SRI DINANATH SINGH, VILL.-P.O.-MASHRAKH, P.S.-MASHRAKH, DIST.-SARAN (BIHAR), (BID ID-524500), PAN No:-BOBPS3926P Whereas the Employer is desirous that the Contractor execute Construction with Five Year Maintenance of The Package No-MR-N-22-23 Marhaura/07 (Tender ID-121442). There are 02 roads in this Package Under MR-3054 New Maintenance Policy-2018 Scheme, Road Details As:-

- 1) PMGSY ROAD TO GANDAMAN PATH Length-2.475 Km.
Construction Cost Rs.-1,80,88,278-00 + Five Year Maintenance Cost Rs.-17,83,086-00, TOTAL COST -1,98,71,364-00
- 2) 1021 MASHRAKH SE 1038 GANGAULI PATH Length-4.200 Km.
Construction Cost Rs.-2,20,79,444-00 + Five Year Maintenance Cost Rs.-37,82,143-00 TOTAL COST -2,58,61,587-00

and the Employer has accepted the Bid by the Contractor for the Execution and Completion of such Works and the rectification of any defects after 1-12.77% Below Of the Estimated BOQ Cost being at TOTAL AGREEMENT COST OF THE PACKAGE Rs.-4,57,32,951-00 (Rupees Four Crore Fifty Seven Lakh Thirty Two Thousand Nine Hundred Fifty One Only)