

Agreement No. :- 9 CMBD/2022-23

**BIHAR RURAL ROADS DEVELOPMENT AGENCY
(GOVERNMENT OF BIHAR)**

Agency : Prabhat Kumar Singh, At- Bihari, Jamui, PO+PS+Dist- Jamui

Agreement Value : Rs.- 3,72,83,044/-

Tender ID-120638, Bid ID- 520682

BID DOCUMENT

FOR

OUTPUT AND PERFORMANCE BASED RURAL ROADS

DISTRICT : JAMUI

Package No- MR-N/22-23 JAMUI/10

Sl. No.	Name of Block	Name of Road	Length (in Km.)	Cost of Const. (in Lakhs)	Maintanance Cost (in Lakhs)	Total Estimated Cost
1	Laxmipur	Kenuhat Ratanpur road to Maraiya	2.250	75.99332	28.60609	104.59941
2	Laxmipur	Kenuhat Ratanpur PWD Road to Postahiya	1.975	64.16594	25.85710	90.02304
3	Jamui	Jamui Lakhisarai PWD Maniadda chowk to Khargaur Manjhay Path	3.157	140.93768	37.67505	178.61273
Total:			7.382	281.09694	92.13824	373.23518

Rate Quoted- 0.11% (Zero Point One One Percent) Below

Head- MR-3054, (New Maintenance Policy-2018)

Prabhat Kumar Singh

31/1/23

Executive Engineer
R.W.D. (M) DIVISION
JAMUI
31/1/23

Agreement No. -

Head- MR-3054 (New Maintenance Policy-2018)

1. Name of Work :- 01. Kenuhat Ratanpur road to Maraiya, 02. Kenuhat Ratanpur PWD Road to Postahiya, 03. Jamui Lakhisarai PWD Maniadda chowk to Khargaur Manjhay Path in Laxmipur & Jamui block.

Under Package No.- MR-N/22-23 JAMUI/10

2. Name of Agency :- Prabhat Kumar Singh, At- Bihari, Jamui, PO+PS+Dist- Jamui

3. Authority :- CE-4, RWD Patna vide Letter No. 2635(Encl), Dated- 30.11.2022 & CE-2, RWD Patna vide Letter No. 1689, Dated- 09.12.2022

4. Agreement Value :- Construction work- Rs. - 28078773/-
Maintenance work- Rs. - 9204271/-

Total Amount - Rs. - 37283044/-

5. Earnest Money :- By F.D. of Bank of India, Jamui

(I) A/c No. 46454511003665 dt 13-9-22/13-9-2023 - Rs. 242000/-
(ii) A/c N. 46454511003664 dt 13-9-22/13-9-2023 B. 831000/-
(iii) A/c N. 46454511003215 dt 2-1-23/2-1-2025 Rs. 32000/-
(iv) A/c N. 46454511003216 dt 2-1-23/2-1-2025 Rs. 60000/-
+ B/Nst V A/c N. 4260110948 dt 12-3-2020 Rs. 1,00,000/-
(vi) A/c N. 4260086694 dt 12-3-2020 Rs. 1,00,000/-
Total Rs. 18,75000/-

6. Date of Commencement :- 13-12-2022 AS per LOA

7. Date of Completion :- 12-09-2023 s.e nine months

8. No. of Items of Work :- 59+59+63 Nos.

9. Rate quoted:- 0.11% (Zero Piont One One Percent) Below

Prabhat Kumar Singh

31/12/23

Jamui
Executive Engineer
R.V.D. (W) DIVISION
JAMUI
31/12/23

DETAILS OF AGREEMENT

DISTRICT : JAMUI

Sl. No.	Name of Block	Name of Road	Length (in Km.)	Cost of Const. (in Lakh)	Maintanance Cost (in Lakh)	Total Estimated Cost (in Lakh)
1	Laxmipur	Kenuhat Ratanpur road to Maraiya	2.250	75.90973	28.57462	104.48435
2	Laxmipur	Kenuhat Ratanpur PWD Road to Postahiya	1.975	64.09535	25.83449	89.92984
3	Jamui	Jamui Lakhisarai PWD Maniadda chowk to Khargaur Manjhay Path	3.157	140.78265	37.63360	178.41625
Total			7.382	280.78773	92.04271	372.83044

Prabhat Kumar Singh

31/12/23

Executive Engineer
R.M.D. (N) Division

31/12/23