

बिहार BIHAR
 क्रमांक 992X8 दिनांक 9.10.22.2022
 स्थाप का मूल्य 9000/-
 खरीदार का नाम श्री. क. सु. 217 पर डेवलपर्स, पानि
 ब्रांच फ्रीडम 104 नं. 217 पानि 217
 खसरा पानि 217

मुद्रांक बिहार, रोहतास
 ला0-10-01/946 374006
 24/

AGREEMENT UNDER MR-3054 (NMP-2018)

This agreement, made the day of 20 Between Executive Engineer, RWD, Works Division, Rosera and Ziva Construction And Developers Pvt. Ltd. RBV Jascon Pvt Ltd, Flat No-1 104A Bahadurpur, Patna-800026

Whereas the Employer is desirous that the Contractor execute Construction and Maintenance of work — Kariyan Main Road To Ranipati PMGSY Road

Under MR-3054 (NMP-2018) and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rs. 16,193,401 Rs : One Crore Sixty One Lakh Ninty Three Thousands Four Hundred One Only.

NOW THIS AGREEMENT WITNESSETH as following:-

- 1) In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
- 2) In Consideration of the payments to be made by the Employer to the contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.

Ziva Construction and Developers Pvt. Ltd.

Senior Divisional Account's Officer
Rural Work Department
Director Work Division Rosera

Executive Engineer
Rural Work Department
Work Division Roza
21/12/2022

- 3) The employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and to the manner prescribed by the contract.
- 4) The following documents shall be deemed to form and be read and construed as part of this Agreement, Via :
- (i) Letters of Acceptance :
 - (ii) Notice to proceed with the works :
 - (iii) Contractor's Bid :
 - (iv) Contract Date :
 - (v) Special Conditions of contract and general condition of contract :
 - (vi) Specifications :
 - (vii) Drawings :
 - (viii) Bill of Quantities; and
 - (ix) Any other documents listed in the contract date as per forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of
Was hereunto affixed in the presence of :

Signed, sealed and delivered by the said

In the presence of:

Binding Signature of Employer

Bidding Signature of Contractor


Ziva Construction and Developers Pvt. Ltd. Director


Senior Divisional Account's Officer
Rural Work Department
Work Division Rosera


Executive Engineer
RWD, Works Division, Rosera
31/12/22

BAR CHART FOR WORK PROGRAMME

Name of Work:- Kariyan Main Road To Ranipati PMGSY Road
Length :- 1.775 Km
Name of Tenderer:- Ziva Construction And Developers Pvt. Ltd. RBV Jascon Pvt Ltd, Flat No-1 104A Bahadurpur, Patna-800026
Agreement No. 0
Date of Start :-
Date of Completion :-
Administrative Approval:- 170.88 Lacs
Technical Sanction:- 164.85189 Lacs

S.No.	Description of Items	1 st Month				2 nd Month				3 rd Month				4 th Month				5 th Month				6 th Month				7 th Month				8 th Month				9 th Month				10 th Month				11 th Month				12 th Month			
		1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4	1	2	3	4				
1	Earth Work																																																
2	Hard Shouldering																																																
3	HPC/RCC Culvert																																																
4	Box Cutting & Granular Sub-Base																																																
5	WBM Grade-II																																																
6	WBM Grade-III																																																
7	C.C. Pavement																																																
8	Prime Coat																																																
9	Tack Coat & Premix Carpeting with Seal Coat																																																
10	Road furniture & Other Works																																																

Ziva Construction And Developers Pvt. Ltd.

Ziva Construction and Developers Pvt. Ltd.

[Signature]

[Signature]
 Senior Divisional Accountant
 Rural Work Department
 Work Division Rosera

[Signature]
 Executive Engineer

RWD(W) Division, Rosera

[Signature]

AGREEMENT DETAILS UNDER MR-3054 (NMP-2018)


- 1 Name of Road :- Kariyan Main Road To Ranipati PMGSY Road
- Length (In Km) :- 1.775
- 2 Name of Agency :- Ziva Construction And Developers Pvt. Ltd.
- Reg No & Grade with Validity :- 1220110 (Class-I)
02/05/2022 To 01/05/2027
- PAN No :- AABCZ0081C
- GST No :- 10AABCZ0081C1Z2
- VAT No :-
- 3 Agreement No :- 37MBD 98 2022-2023
- 4 Agreement Amount :- 16193401.00
- 5 Approved Rate :- 1.77%
- 6 Performance Security Deposit by Agency (In Lakh) :- 882000.00
- 7 Date of Commence :- 31.12.2023
- 8 Time of Completion :- 09 Months 9 months
- 9 Defect Liability per :- 5 Years
- 10 Administrative Approval (In Lakh) :- Const. Cost : 157.11
Maint. Cost : 13.77
Total : 170.88000
- 12 Technical Sanction (In Lakh) :- Const. Cost : 150.35187
Maint. Cost : 14.50002
Total : 164.85189
- 11 Total No. of item of Work with maintenance :- 31 Items
- 12 Expenditure incurred Under Head :- MR-3054 (NMP-2018)

Ziva Construction and Developers Pvt. Ltd.



Director


Divisional Account's Officer
Rural Work Department
Work Division Rosera


Executive Engineer
Rural Work Department
Work Division Rosera
EXECUTIVE ENGINEER
RWD Works Division, Rosera
31-12-2022