




काबागार, पदाधिकारी
 बिहार BIHAR
 30 DEC 2022
 4307 विमलेश्वर इन्फ्रास्ट्रक्चर्स प्रा. लि.
 डा. 23 एम.एन.ए. 737524
 अरुण कुमार शर्मा
 मुद्रांक विक्रेता, मोतिहारी
 ला० नं०-133/88-89

AGREEMENT
 Agreement No. 38 MCO/22-23
 This Agreement made on 07 January 23 Between The
 Executive Engineer, Rural Works Department, Works Division, Motihari, of the
 one part Systamatic And Advance Construction Pvt.Ltd, F.N 101 Triveiwas,
 R.K. Avenuer Patna the hereinafter called the Contractor the other part.
 Whereas the Employer is desirous that the Contractor execute Output and
 performance based Rural Road contract for the maintenance of Roads MR-N/22-23
 Motihari/04 Under MR-3054.(herein after called "The Works") and the Employer
 has accepted the Bid by the Contractor for the execution of such Works and the
 remedying of any defects therein, at a contract price of Rs. 42422027.00 (Four
 Crore twenty four lakh twenty two thousand twenty seven only)

S.No.	Package No.	Road Name	Length [Km]
1	MR-N/22-23 Motihari/04	NH 28 to Madhumalti	1.720
2		NH 28 to Bankatwa	1.400
3		Ledihear to Baksa	1.280
4		NH 28 to Chiknauta	1.500

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:
 1. In this Agreement, words and expression shall have the same meanings as are
 respectively assigned to them in the General condition hereafter referred to, and they shall
 be deemed to form and be read and construed as part of this Agreement.
 2. In consideration of the payments to be made by the Employer to the Contractor as
 hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
 complete the Works and remedy any defects therein in conformity in all aspects with the
 provisions of the contract.

Executive Engineer
 R.W.D. (R) Division
 Motihari