



6-1-2023
1-1
बिहार BIHAR
पूर्णिया कोषागार बजगृह
निर्गत तिथि:-
01 DEC 2022
प्राधिकृत पदाधिकारी

1000x1=1000 ✓ Ag AR 109487

प्रमोद कुमार सिन्हा
प्रमोद कुमार सिन्हा
मुद्रा, फिरोज
क्षेत्र निबंध, कायालय
बमदाहा (पूर्णिया)
फोन नं.-175/61

Agreement

Agreement No.- 230 S.B.D MMGSY /2022-23

Name and firm of contractor :- Khushi Construction

Prop.Khushbu Kumari C/O Bhanu Pratap Singh
Basant Vihar Lalganj Purnea 854303

Name of Work :- Construction of Road From Revised Estimate of L026 To Parmukh Tola
Marna Dhar Under MMGSY Tender LD 118414

Construction Cost :- 1,06,43,109:00

Maintenance Cost :- 31,07,101:00

Total = 1,37,50,210.00

Agreement Value :- 1,37,50,210.00 Rupees (One Crore Thirty Seven Lakhs Fifty Thousand
Two Hundred Ten Only) Quoted Rate - 1.25% Below Approved By CE 2
RWD Patna Vide Letter No. 790 Dated, 22/08/2022

Date of Commencement :- 10-1-2023
Time of completion :- 09-9-2023

This agreement made on 10-1-2023 between Executive Engineer, R.W.D. work Division
Dhamdaha of the one part Khushi Construction Prop.Khushbu Kumari C/O Bhanu Pratap Singh
Basant Vihar Lalganj Purnea 854303 Hereinafter called the contractor of the other part.

Khushi Construction
Khushbu Kumari
Proprietor

10-1-23
Executive Engineer
Road Works Department
Work Division Dhamdaha (Purnea)

Whereas the Employer is desirous that the Contractor **Construction of Road From Revised Estimate of L026 To Parmukh Tola Marna Dhar Under MMGSY Tender LD 118414**

[Name and identification number of Contract] [Hereinafter Called "the works"] and thereafter undertake routine maintenance for five years ; and the Employer has accepted the Bid by the Contractor for execution and completion of such Works and the remedying of any defects and routine maintenance therein, at cost of Rs 1.37.50.210.00 Rupees (One Crore Thirty Seven Lakhs Fifty Thousand Two Hundred Ten Only)

NOW THIS AGREEMENT WITNESSETH as follows :-

1. In this Agreement, Words and expression shall have the same meanings as are respectively assigned to them in the Condition of contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provision of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and completion of the work and the remedying the defects Wherein Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract and undertaking routine maintenance for five years.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement, Viz.
 - (i) Letter of Acceptance
 - (ii) Notice to Proceed with the work
 - (iii) Contractor's Bid
 - (iv) Contract Data
 - (v) Condition of Contract
 - (vi) Drawings
 - (vii) Specifications
 - (viii) Bill of quantity and
 - (ix) Any other document listed in the Contract Data as forming part of the Contract

5. Deduction :- I.T Vat/GST Royalty, Labour Cess & all other deduction will be deducted form each bill as per Govt. rule.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written

The Common Seal of

Was hereunto affixed in the presence of.....

Signed Sealed and Delivered by the said

In the presence of :

Khushi Construction
Khushi Kumari
Binding Signature of Contractor

Executive Engineer

Rural Works Department

Work Station Dhamdaha (Bihar)

10/12/23

**मुख्य अभियंता-2 का कार्यालय,
ग्रामीण कार्य विभाग, पटना।**

/पटना, दिनांक-

पत्रांक-
प्रेषक-

ई0 अमरेंद्र कुमार शिखा,
मुख्य अभियंता-2

सेवा से

अधीक्षण अभियंता

ग्रामीण कार्य विभाग, कार्य अंचल, पूर्णियाँ।

विषय- ग्रामीण कार्य विभाग, कार्य अंचल, समदाता के अधीन कीर्ण MIMGSY योजनावर्गगत स्वीकृत 01 (एक) अर्द्ध पत्र का एकसंस्करण विवरण के परमाणु अवशेष कार्य के पुनरीक्षित प्राकल्पन पर पुनरीक्षित प्राथमिक स्वीकृति प्रदान करने के संबंध में।

प्रमाण- आपका पत्रांक- 17 अगु0 दिनांक 11.01.2022

सारांश-

उपरोक्त विषयक प्राथमिक पत्र द्वारा एकसंस्करण विवरण के परमाणु अवशेष कार्य को करने हेतु प्राप्त 01 (एक) अर्द्ध पत्र का पुनरीक्षित प्राकल्पन पुनरीक्षित प्राथमिक स्वीकृति प्रदान कर लीटाय जा रहा है। योजना का नाम, प्रशासनिक अनुमोदन की राशि एवं परमाणु तथा पुनरीक्षित प्राथमिक स्वीकृति की राशि पत्र के परिशिष्ट 'क' के तालिका संख्या 3, 5 से 6 एवं 7 में अंकित है।

1. प्रशासनिक अनुमोदन प्राप्त है जो कि पत्र के परिशिष्ट 'क' के तालिका 05 से 06 में अंकित है।
2. योजना अर्द्ध MIMGSY की कार्यदर्शिका के अनुरूप किया जाएगा।
3. स्वीकृत प्राकल्पन की नीचे अधीक्षण अभियंता अपनी स्तर से भी कर लेंगे। यदि किसी प्रकार के संशोधन आवश्यकता हो तो मुख्यालय को सूचित करेंगे।
4. स्थल निरीक्षण के आधार पर यह सुनिश्चित किया जाये कि प्रावधानित पुल/पुलियाँ स्थल के आवश्यकता के अनुरूप हैं। स्थल के अनुरूप नहीं होने पर मुख्यालय को सूचित किया जाये।
5. अधीक्षण अभियंता पत्रों का निरीक्षण प्रतिवेदन एवं कार्यों के संबंध में समीक्षात्मक टिप्पणी मुख्यालय को प्रत्येक माह की 10 तारीख के अंतर्गत करना सुनिश्चित करेंगे।
6. अनुमोदन की स्वीकृति का दर्जे की स्वीकृति न समझी जाए।
7. अधीक्षण अभियंता, प्रारंभिक, कार्य अंचल, पूर्णियाँ ऐसे मदों के दर, जो अनुसूचित दर में नहीं है, जा दर निर्धारण समिति अनुसूचित दर निर्धारण समिति के संयोजक एवं उनके सभी सदस्य को भेजेंगे और समिति की अपनी पत्र में उनका अनुमोदन प्राप्त कर लेंगे।
8. सामग्रियों की दुलाई क्वाररी साईट Sahebganj, Pakur एवं Mirzachauki में से निकटतम क्वाररी साईट से निकटतम रेल हेड लोडिंग/अनलोडिंग स्थल तक रेलमार्ग से एवं तत्पश्चात् वहां से कार्य स्थल तक ट्रक द्वारा तथा क्वैरी से सीधे कार्य स्थल तक सड़क मार्ग द्वारा दर विश्लेषण कर उचित दोनों स्थिति की कैरेज कोस्ट की तुलनात्मक विचरणी तैयार कर उसमें से न्यूनतम दर का प्रावधान करते हुए अद्यतन अनुसूचित दर पर अधीक्षण अभियंता परिमाण विपन्न अनुमोदित करेंगे।
9. स्थल परीक्षणकारी द्वारा लम्ब काट एवं आड़ी काट के आधार पर मिट्टी की मात्रा की गणना कर भुगतान किया जाएगा।
10. मूल तकनीकी स्वीकृति प्रदत्त प्राकल्पन इस पुनरीक्षित प्राकल्पन का भाग होगा।
11. प्रारंभिक अभियंता प्राकल्पन में प्रावधानित विभिन्न कार्यों से संबंधित मदों का परिमाण, दर एवं इकाई को अपने स्तर से लेव कर लेंगे। मूल एकसंस्करण के दरों के आधार पर ही विभिन्न मदों के दर का निर्धारण सुनिश्चित किया जाये। यदि किसी प्रकार की संशोधन की आवश्यकता हो तो मुख्य अभियंता को अविलंब सूचित करेंगे।
12. पत्र के साथ प्राथमिक टिप्पणी की प्रति संलग्न है।

अनु0- परिशिष्ट "क" एवं स्वीकृत पुनरीक्षित प्राकल्पन की मूल प्रति।

विश्वासभाजन,

ह0/-

मुख्य अभियंता-2

आपांक-

128

/पटना,

दिनांक-

17.01.22

प्रतिनिधि- कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, पूर्णियाँ को सूचनाएं एवं आवश्यक कार्रवाई हेतु प्रेषित।

(M/S/10/12)
मुख्य अभियंता-2