

Division Name: Saharsa

Sl. No.	Year	Project Name	Division	Length	Total Projected Cost (Rs. Lakhs)	Agreement					Agreement					Total Value	
						Maintenance Amount					Correct Maintenance Amount						
						1 Year	2 Year	3 Year	4 Year	5 Year	1 Year	2 Year	3 Year	4 Year	5 Year		
30	2019-20	2019-20-00000	From Saharsa to Barh (Karni Road)	Saharsa	2.825	152.2182	0.7570	0.9721	4.2547	1.8628	5.0025	0.9488	1.2484	5.0586	2.2708	5.8075	2877
132	2019-20	2019-20-00000	From Saharsa to Barh (Karni Road)	Saharsa	1.850	127.8094	0.5500	0.7130	3.4370	1.8625	3.9280	0.7282	0.9001	3.9856	1.8555	4.4783	2400
204	2019-20	2019-20-00000	From Saharsa to Barh (Karni Road)	Saharsa	0.810	85.3174	0.3053	0.3920	1.8618	0.7416	2.4646	0.3545	0.4478	2.2791	0.3082	2.4490	1400
205	2019-20	2019-20-00000	From Saharsa to Barh (Karni Road)	Saharsa	0.925	65.8097	0.4910	0.6287	2.5002	1.1705	2.1081	0.5412	0.7040	2.6092	1.2525	2.8743	1400
210	2019-20	2019-20-00000	From Saharsa to Barh (Karni Road)	Saharsa	0.920	59.4833	0.4402	0.5637	2.4396	1.4474	2.2548	0.4953	0.6337	2.5315	1.2302	2.5473	1400

12-01-2023

Executive Engineer
Rural Work Department
Muzaffarpur, Saharsa
Kaulik Kumar
12.01.2023
18/1/23