

Government of Bihar



RURAL WORKS DEPARTMENT REVISED AGREEMENT DOCUMENT

Name of Work : Construction of Road Work Under (MR 3054) , Nayagaon
To Dindayalpur Under Sultanganj Block.

Name of Agency: **Rupesh Kumar Singh**

Tilaknagar Colony Sarai, Tatarpur, Bhagalpur

MOB:-9570503304,

EmailId-Rupeshsinghrathour987@gmail.com

Total Revised Agreement Cost: **Rs. 2,23,27,822.00 (Rupees Two Crore Twenty
Three Lakh Twenty Seven Thousand Eight
Hundred Twenty Two Only)**

Rate Quoted:- Rate: 12.99 % below

Agreement No: - 14 MBD of Year 2023-24

Date of Work Start - 02/08/2023

Date of Work Complete - 01/05/2024

30/08/2023
प्रमंडलीय लेखा पदाधिकारी
ग्रामीण कार्य विभाग
कार्य प्रमंडल भगलपुर

30/08/23
Executive Engineer
Rural Works Department
Works Division Bhagalpur

Rupesh kumar Singh

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

ONE THOUSAND RUPEES

रु.1000

Rs.1000

INDIA

बिहार BIHAR

JUN 2023

क्रिषाणार पदाधिकारी
भागलपुर

AT 08845

NO 4074

26-6-2023

Amarendra Singh
Stamp Mand
LC No. 126
Court Campa
Bhagalpur

1) Revised Agreement Amount :- Construction Cost :- 1,94,79,908.00
Maintenance cost :- 28,47,914. 00
Total :- 2,23,27,822. 00

2) Work Order Date :- 02/03/2022

3) Completion Date :- 01/05/2023

Rate: 12.99 % (Twelve Decimal Nine Nine percent) below the estimate cost

(A) Standard Form of Agreement (REVISED AGREEMENT)

This agreement made the _____ Day of _____ of between The Executive Engineer, Rural Works Department, Works Division, Bhagalpur. (Hereinafter called "the Employer") of the part one and Rupesh Kumar Singh, Tilaknagar Colony Sarai, Tataipur, Bhagalpur (Bihar). (Herein after called "the contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for the Construction & 5 years maintenance of Nayagaon To Dindayalpur under Sultanganj Block under 3054 MR Scheme (Year 2022-23) Details In BOQ (Which is Part of Agreement Paper) [name and identification number of contract] (hereinafter called "the works") and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost:

Rupesh Kumar Singh

प्रमोद कुमार
प्रमोद कुमार
प्रमोद कुमार
प्रमोद कुमार

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल भागलपुर
20/06/23

(herein after called " The works") and the employer has accepted the bid by the Contractor for the execution and completion of such works and remedying of any defects therein, at a contract price of rupees.

REVISED AGREEMENT DETAILS

Road Name	Length (KM)	Construction Cost	Maintenance Cost	Total Cost
Nayagaon To Dindayalpur	3.380	1,94,79,908.00	28,47,914.00	2,23,27,817.00
Total:-	3.380	1,94,79,908.00	28,47,914.00	2,23,27,822.00

Constructions & 5-Years Maintenance Cost Rs. 2,23,27,822.00
(Rupees Two Crore Twenty Three Lakh Twenty Seven Thousand Eight Hundred Twenty Two Only)

.....

(herein after called " The works") and the employer has accepted the bid by the Contractor for the execution and completion of such works and remedying of any defects therein, at a contract price of rupees.

PREVIOUS AGREEMENT DETAILS

Road Name	Length (KM)	Construction Cost	Maintenance Cost	Total Cost
Nayagaon To Dindayalpur	3.380	1,85,09,793.00	27,04,543.00	2,12,14,336.00
Total:-	3.380	1,85,09,793.00	27,04,543.00	2,12,14,336.00

Constructions & 5-Years Maintenance Cost Rs. 2,12,14,336.00

(Rupees Two Crore Twelve Lakh Fourteen Thousand Three Hundred Thirty Six Only)

Rupesh Kumar Sisan

30/6/23
प्रमंडलीय सेवा पदाधिकारी
ग्रामीण कार्य विभाग
कार्य प्रमंडल, भगलपुर

30/6/23
सहायक अभियंता
ग्रामीण कार्य विभाग
जनकपुर महानगरपालिका

NOW THIS AGREEMENT WITNESSTH as follow :

1. In this Agreement, Words and expressions shall have the same meanings as are respectively assigned to them in the general conditions hereafter referred to, any they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and constructed as part of this Agreement, viz :
 - i. Letter of Acceptance
 - ii. Contractor's Bid;
 - iii. Section VI- General Conditions;
 - iv. Section VII- Particular Conditions;
 - v. Section V- Technical Specifications (General and Supplementary Technical Specifications);
 - vi. Appendix A-Drawings
 - vii. Section IV- Works Schedule
 - viii. Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - ix. Appendices to the contract
 - x. Addenda issued during bid period
 - xi. Any other relevant documents Listed in the particular conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this agreement to be executed the day and year first before written.

Special Conditions of Contract.

Along with conditions given in the agreement form, all other conditions like conditions of N.I.T. & its enclosures, conditions of tender decision order, condition of Administrative sanction, conditions of technical sanction, the instruction issued from time to time by the Govt. officials in any form will be applicable.

- 1) Hire charge of departmentally supplied Road Roller in any will be recovered on the rate applicable.
- 2) Cost of Empty bitumen drums will be recovered on the rate applicable.
- 3) Form M & N with affidavit and clearance challan from Mining Department should be deposited.
- 4) Material Test report from concerned Govt. Department should be deposited by the contractor at his own cost and it should be satisfactory.
- 5) If defective materials are found at site, the contractor will be completely responsible for that.
- 6) The updated work programme shall be submitted at intervals of 30 days.
- 7) This agreement is valid subject to verifications of amount of security deposit, performance security amount/performance guarantees amount. If in process of verification, these amount in any form found false, the agreement will decided to be cancelled automatically and further proper action will be taken as per govt. orders.

Rakesh Kumar Saini
प्रमंडलीय लंबा परामर्शक
ग्रामीण कार्य विभाग
कार्य प्रमंडल, जयपुर

[Signature]
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल भागलपुर
20/06/22