

Name of Agency :- Priyanka Kumari,
At. - Vill - Darmiya,
P.O - Konehiya, P.S - Kesariya,
Dist- East Champaran.
Mo. No. 7004885373/9939142318
Email. - contractorsmotihari@gmail.com

Name Of Work :- Repair of Road & C.D Work With Five Year Maintenance Of
Package No. MR-N/2022-23-PAKRIDAYAL/14. Under 3054
(New Maintenance Policy 2018)

Agreement No- 06 M30/2023-24

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

C.E-3, Letter No :- 3270 (WE) Date: 23.06.2023

Construction Cost :- 05,37,30,005.00

Maintenance. Cost :- 01,68,37,600.00

Total :- 07,05,67,605.00

Agreement Value :- 07,05,67,605.00 (Rupees Seven Crore Five Lakh Sixty
Seven Thousand Six Hundred Five Only)

Date of Work Order :- 27/06/2023

Time Of Completion :- 26/02/2024

Performance Security :- 14,30,000.00

Additional Performance Security :- 23,20,000.00

Submitted to Division by B.G & N.S.C :- 37,50,000.00

Security Deduct From Bill :- 5%

No Of Road :- 01 (Road)

Rate :- 01.05 % Below.

प्रियंका कुमारी

27/6/2023

Executive Engineer
R.W.D. (W) Division
Pakridayal
27/6/23



बिहार BIHAR
28 MAR 2023
Agreement
इसी कोषागार पदाधिकारी
पूरी सम्पारण मोतिहारी

Standard From : Agreement

06/03/2023-24

This agreement, made the 27 June day of 2023,

between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, Priyanka Kumari, At. - Vill - Darmiya, P.O - Konehiya, P.S - Kesariya, Distt - East Champaran Whereas the Employer is desirous that the Contractor of the Repair of Road & C.D Work With Five Year Maintenance Of Package No. MR-N/2022-23 PAKRIDAYAL /14. Under M.R. 3054 ((New Maintenance Policy 2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost Rs - 07,05,67,605.00 (Rupees Seven Crore Five Lakh Sixty Seven Thousand Six Hundred Five Only)

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

प्रियंका कुमारी

Executive Engineer
R.W.D. (W) Division
Pakridayal
27/6/23

Package No. – MR-N/2022-23 Pakridayal/14

Tender ID :- 124795

Under :- MR-3054 (New Maintenance Policy 2018)



Sl. No.	Road Name	Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
01	Punas To Kajarah.	11.700	05,37,30,005.00	01,68,37,600.00	07,05,67,605.00
	Total	11.700	05,37,30,005.00	01,68,37,600.00	07,05,67,605.00

Executive Engineer

RWD (W) Division, Pakridayal.

प्रिनेका अगरी

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance;
- ii) Notice to proceed with the works;
- iii) Contractor's Bid;
- iv) Contract Data;
- v) Special Conditions of contract and General Conditions of Contract;
- vi) Specifications;
- vii) Drawings;
- viii) Bill of Quantities; and
- ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:
Binding Signature of Employer

Binding Signature of Contractor

प्रिनेस कुमारी

Executive Engineer
R.W.D. (W) Division
Pakandaya
27/6/23