

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये
रु.1000

ONE THOUSAND RUPEES
Rs.1000

बिहार BIHAR

26-06/23

प्रसाद सहाय कुमार

हस्ताक्षर अंगद कुमार

AS 906439

AGREEMENT

Reg-1190063

Reg-1190063

Reg-1190063

Work has been allotted by Chief Engineer-3. R.W.D. Bihar Patna. vide letter no. 3266, dt. 23.06.2023

Below 0.01% on BOQ Rate

1. Agreement No.-...03./M.B.D/2023-24
2. Estimated Cost Rs. 3,61,95,813.00 (Three Crore sixty one lac ninety five thousand eight hundred thirteen only.)
3. Agreement value:- 3,61,92,193.00 (Three Crore Sixty one lac ninety two thousand one hundred ninety three only)
4. Performance security Rs. 18.10 Lac. in shape of BG
5. Date of commencement of work: 27.06.2023
6. Date of completion of work: 26.03.2024

This agreement, made the... day of 2023 Between Executive Engineer, R.W.D. Works Division. Hathua. of the one part, and Prasad Contractors Pvt. Ltd. At:- Jangalia Kali Mandir, Gopalganj, Distt-Gopalganj. Where as the Employer is desirous that Contractor execute construction of Road from MR-3054, Package No- MR-N/22-23/Hathua/-06, Under- 3054-New Maintenance Policy-2018 (Length-7.230 km.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Construction Cost.	Maintenance Cost.	Total Cost.
RCD Mukh Path (Buniyadi Madhy Vidyalay Mishir Batraha) to Chobe Parsa Uttar Tola	1.615	5408833.00	2122961.00	7531794.00
Kararia Bithri to West tola	1.765	5742551.00	2348985.00	8091536.00
Balhua Bangar to Pande Parsa	4.300	15430552.00	5138312.00	20568864.00
Total	7.680	26581936.00	9610258.00	36192193.00

Prasad Contractors Pvt. Ltd.

Rajendra Chandra Prasad

M.D.

Executive Engineer
R.W.D. Works Division

Hathua

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:-

Binding signature of employer
29.6.23

Binding signature of contractor
29.6.23

Executive Engineer

R.W.D. Works Division

Prasad Contractors Pvt. Ltd.

Ray Kishor Prasad

M.D.

SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.01%)

Name of Works :- MR-3054, Package No- MR-N/22-23/Hathua/-06, Under- 3054-
New Maintenance Policy-2018 (Length-7.680 km.)

- Estimated Cost. : 3,61,95,813.00
1. Ref. of NIT : PR No- 15968 (RWD-2022-23)
2. Agreement Value : 3,61,92,193.00
3. Date of Tender : 28.02.2023
4. Details of Earnest Money : 18.10 Lac. in shape of FD
5. Date of Works Order : 27.06.2023
6. Date of Completion : 26.03.2024
7. Actual Date of Completion :
8. No. of Items Tender for : 165 Nos

Asd
29.6.23
D.A.O.

R.W.D. Works Division
Hathua

Prishma
29-6-2023
Executive Engineer
R.W.D. Works Division
Asd
27/6/23 Hathua.

Prasad Contractors Pvt. Ltd.

Rey 145hor Prasad
M.D.

MR-N-22-23/Hathua.-06
Tender ID- 123681

As per BOQ Cost.									
Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	RCD Mukh Path (Buniyadi Madhy Vidyalay Mishir Batraha) to Chobe Parsa Uitar Tola (1.615 K.M)	424634.60	424634.60	424634.60	424634.60	424634.60	2123173.00	5409374.00	7532547.00
2	Kararia Bithri to West tola (1.765 K.M)	469844.01	469844.01	469844.01	469844.01	469844.01	2349220.05	5743125.00	8092345.00
3	Balhua Bangar to Pande Parsa (4.300 K.M)	1027765.15	1027765.15	1027765.15	1027765.15	1027765.15	5138825.75	15432095.00	20570921.00
	Total.	1922243.76	1922243.76	1922243.76	1922243.76	1922243.76	9611218.80	26584594.00	36195813.00

As per Agreement on 0.01%									
Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	RCD Mukh Path (Buniyadi Madhy Vidyalay Mishir Batraha) to Chobe Parsa Uitar Tola (1.615 K.M)	424592.14	424592.14	424592.14	424592.14	424592.14	2122960.68	5408833.06	7531793.75
2	Kararia Bithri to West tola (1.765 K.M)	469797.03	469797.03	469797.03	469797.03	469797.03	2348985.13	5742550.69	8091535.77
2	Balhua Bangar to Pande Parsa (4.300 K.M)	1027662.37	1027662.37	1027662.37	1027662.37	1027662.37	5138311.87	1543051.79	20568863.91
	Total.	1922051.54	1922051.54	1922051.54	1922051.54	1922051.54	9610257.68	26581935.54	36192193.42
	Say Rs.	1922052.00	1922052.00	1922052.00	1922052.00	1922052.00	9610258.00	26581936.00	36192193.00

D.A.O
R.W.D. Works Division
Hathua.

19/6/23

Executive Engineer,
R.W.D Works Division,
Hathua.

29.6.2023

Prasad Contractors Pvt. Ltd.
Rajeshwar Prasad
M.D.