



3838 B 21.12.22 नं. (10000) 10000 नं. कागज पर 12/12/22 रत नं. बिहार
बिहार BIHAR 4/1/23 नं. 21/12/22 3 नं. 4/1/23

AM 791834
श्रीवता पादाल
हाम्प मेण्डर, बेतिया
घा. नं. 2/92-93

Standard Form of Agreement

Date of Work Commencement:- 30/12/2022
Date of Work Completion:- 29/02/2023

Agreement No:- 05/MR-3054/MBD/2022-23.

This Agreement Made The 30/12/2022 between Executive Engineer, Rural Work Department, Works Division, Areraj of the one part and M/s Raj Construction. Add- Dhumnagar, Chauriya Tola, Ps- Jagdishpur, West Champaran, 845439 (BID ID-512555), PAN No:-APTPK 2555C Whereas the Employer is desirous that the Contractor execute Construction with Five Year Maintenance of The Package No-MR-N/22-23 Areraj/05 (Tender ID-118854). There are 03 roads in this Package Under MR-3054 New Maintainance Policy-2018 Scheme, Road Details As:-

- 1.) CHIKNAUTA PARTI TO MALAH TOLA .,Length-2.265 Km. Construction Cost Rs.- 139.57814 + Five Year Maintenance Cost Rs.- 24.03019, TOTAL COST- 163.60833
- 2.) THIKHA (BIHAWANPUR)-200D TO JALAHA GANDHI MURTI ROAD, Length-3.565 km. Construction Cost Rs.- 164.56955 + Five Year Maintenac. Cost Rs.- 47.85077, TOTAL COST - 212.42032
- 3.) NII-28 (Dhangaha) To Pakri REO Road Length- 3.244 Km. Construction Cost Rs.- 139.51171 + Five Year Maintenance Cost Rs.- 46.20591, TOTAL COST -185.71762

M/S RAJ CONSTRUCTION

राज कृष्ण
PROPRIETOR

कार्यपालक अभियन्ता
ग्रामीण कार्य विभाग
कागज पर 30/12/22

30/12/22
उपनिर्देशक