

Bill of Quantity for the work of (i) Improvement of Road from
Hempur Jhingra village to Kedli Punarwas (ii) Navhatta
Paschim Panchayat se Shahpur REO road (iii) X Chandrain
Chowk se Ekadh Madhya Vidyalaya hote hue Besar tola

Approved by S.E. RWD Saharsa vide letter no. 875 (Kha) Dated 02.11.22
and Technically approved by S.E RWD Saharsa vide letter no..... Dated
..... CE-2 TS.No. 246, 255 & 257 Dated 02.11.22 Rs. 88.414 Lac +
84.308 + 115.141 Lac

Estimated Cost :-

Rs. 7137566 + 6775756 + 9250674 = 23163996.00 (Cons. Cost)

Rs. 1704140 + 1655023 + 2263620 = 5622783.00 (Main.Cost)

Total Rs. 28786779.00 lac

Agreement No. :- M.B.D MR/22-23/Saharsa/03/2023-24

Agreement Amount :-

Rs. 6347437.00 + 6025670.00 + 8226624.00 = 20599731.00 (Const. Cost)

Rs. 1515292.00 + 1471612.00 + 2012928.00 = 4999832.00 (Maint. Cost)

Total : Rs. 25599563.00

Performance Security @ 5% = Rs. 1280000.00 Required

FD No. 181113002748 (ICICI Bank Saharsa) Dated 05.11.22 Rs. 630000.00

FD No. 181113003253 (ICICI Bank Saharsa) Dated 12.05.23 Rs. 90000.00

FD No. 181113003284 (ICICI Bank Saharsa) Dated 24.05.23 Rs. 560000.00

Submitted Rs. 1280000.00

Rest Performance Security @ 5% to be deducted from contractors bill

Additional Performance Guarantee : Rs. 1367372.00 Required

FD No. 181113003252 (ICICI Bank Saharsa) Dated 12.05.23 Rs. 1367372.00

Submitted Rs 1367372.00

Date of Commencement : 03.05.23 (Vide Lt.No 682 Dated 03.05.23)

Time of Completion of Work :- 09 Months Up to 02.02.24

Tender Approved vide CE-4 L.No., C.E-2 No. 1241 dated 02.05.23

S.E. No. 373 Dated 02.05.23 @ 11.07 % Below on

Schedule rates with all taxes

In witness whereof the parties thereto have caused this agreement to be executed the day
and year first before written.

The Common Seal of ...Firm Name .. was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said

..... in presence of .

Binding Signature of Employer Executive Engineer, R.W.D Works Division, Saharsa

Binding Signature of Contractor

Manoj Kumar Singh

Punni
07-06-2023
Executive Engineer
R.W.D. Works Division
SAHARSA
7/6/23