



29/06/2022
बिहार BIHAR
58/12
177
Sr. Treasury Officer
Katihar

धनराज कन्स्ट्रक्शन्स प्रोप- राविन्द्र कुमार यादव
सा. बलदियबारी मनीहरी
1000x1000
AF 828363
29/06/2022
Samresh Kr. Das
Stamp Vendar
Civil Court
KATIHAR
L. No.-24/79

Agreement No:- 07SBD/2019-20(Revised)

This agreement, made theth date of, 2022. Between the Executive Engineer, RWD Works Division, Katihar, District- Katihar on behalf of Governor of Bihar (hereinafter called "the Employer") of the one part, and Dhanraj Construction, Prop.- Ravindra Kumar Yadav, AT- Baladiyabari, PO+PS- Manihari, District- Katihar, Bihar (hereinafter called "the Contractor" of the other part) in place of Agreement No.-07SBD/2019-20.

Whereas the Employer is desirous that the Contractor execute "Const. and Maintenance of road from Mohna Chandpur Bandh To Pratapganj Under MMGSY(SC)" (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rs. 69,32,000.00 (Rupees Sixty Nine Lacs Thirty Two Thousand only). The revision has been effected due to revision of BOQ for the above said work. All other conditions shall remain the same as before.

NOW THIS AGREEMENT WITNESSTH AS follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

Dhanraj Constructions
Ravindra Kumar
Proprietor

Cont.....2
Executive Engineer
RWD (W) Division, Katihar
10.10.22

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects Wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz :
 - (i) Letter of Acceptance :
 - (ii) Notice to proceed with the Works :
 - (iii) Contractor's Bid :
 - (iv) Contract Data :
 - (v) Special Conditions of contract and General Conditions of Contract :
 - (vi) Specifications :
 - (vii) Drawings :
 - (viii) Bill of Quantities; and
 - (ix) Any other document listed in the Contract Data as forming part of the Contract.
 - (x) Revised BOQ
 - (xi) Revised TS of DPR

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of.....
was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said
.....
in the presence of :

Binding Signature of Employer.....

Binding Signature of Contractor.....

Dhanraj Constructions
Rajinder K. Yadav
Proprietor

[Signature]
Executive Engineer
R.W.D (W) Division, Katihar
24.10.22.

-:Agreement Detail:-

Name of Work:- Mohna Chandpur Bandh To Pratapganj
Length:- 0.900 KM
Name of Contractor:- Dhanraj Construction, Prop- Ravindra Kr.Yadav
Address:- AT- Baladiyabari. PO+PS- Manihari, District-
Katihar, Bihar.
E-mail:- ravindrakryadav1984@gmail.com
Contact No.:- 9431243435
PAN No.:- ABNPY6363L
Agreement No:-
Date of Commencement:-
Date of Completion:-
Below Percentage:- 0.01%
Main Work Amount:- 65.91707 Lakh
Maintenance Amount:- 3.40293 Lakh
Total Agreement Amount:- 69.32000 Lakh
1st Year Maintenance Amount:- 0.35124 Lakh
2nd Year Maintenance Amount:- 0.44719 Lakh
3rd Year Maintenance Amount:- 0.71517 Lakh
4th Year Maintenance Amount:- 0.86803 Lakh
5th Year Maintenance Amount:- 1.02130 Lakh

Tender Main Work Amount:- 65.92763 Lakh
Tender Maintenance Amount:- 3.40327 Lakh
Total Tender Amount:- 69.33090 Lakh

Dhanraj Constructions

Ravindra Kr. Yadav
Proprietor

Guman
1/10/2022
9.10.22.