



Handwritten notes and stamps in Hindi. One stamp reads 'शिवपूजन प्रसाद स्टाम्प मेण्डर सिविल कोर्ट, मोतिहारी ला० नं०-८४/८३'. Another stamp reads 'AS 594854'.

Revised Agreement Form

3 Agreement No. 03 /MR-3054 /MBD/2022-23 Dated: 13th December 2022 has been revised 13th December, 2022

This agreement, made the 23rd day of February 2023, between Executive Engineer, RWD (W) Division, Areraj. of the one part, and Sanjeev Kumar Dwivedi, New gopalpur (west) , Motihari Dist. East-Champaran, pin- 845401,, (BID ID-515358), PAN No:-ADFPD4601E Whereas the Employer is desirous that the Contractor Execute Construction with Five Year Maintenance of The Package No-MR-N/22-23 Areraj/10 (Tender ID-119639). There are 04 roads in this Package Under MR-3054 New Maintainance Policy-2018 Scheme, Road Details As:- (1.) L028 TO NAUTAN CHAMAR TOLA .,Length-2.140 Km (2.) RAMPURWA REO ROAD TO BADURAHA DHALA. Length-1.480 km.(3.) Thakur Rai ke Gachhi To ThakurTola Length-1.895 Km.(4.) World Bank Road Indargachi To Pachvirwa Road, Length-1.140 Km. and thereafter undertake routine maintenance for five years; and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects and routine maintenance therein at a cost of Rs. [(Previous Agreement Value- 45782925.00 + 24.11295.00 (Balance Agreement Value)) = Total Agreement Value-Rs. 48194220=00 (Four crore Eighty One Lakh Ninty Four thousand Two hundred Twenty) only.

1.) L028 TO NAUTAN CHAMAR TOLA .,Length-2.140 Km.Construction Cost Rs.- 11272897.96=00
+ Five Year Maintenance Cost Rs.- 2756483.82 =00, TOTAL COST = 140.29381.78 =00

Handwritten signature in blue ink.

Executive Engineer
R.W.D. (W.D.)
Areraj
23/12/23

- 2.) RAMPURWA REO ROAD TO BADURHA DHALA, Length-1.480 km. Construction Cost Rs.- 10228800.42 =00 + Five Year Maintenac. Cost Rs.- 1449746.96 =00, TOTAL COST - 11678547.38 = 00
- 3.) Thakur Rai ke Gachhi To ThakurTola Length-1.895 Km. Construction Cost Rs.- 10134146.52 =00 + Five Year Maintenance Cost Rs.- 2512228.09 =00, TOTAL COST - 12646374.60 =00
- 4.) World Bank Road Indargachi To Pachvirwa Road, Length-1.140 Km. Construction Cost Rs.- 8594734.77=00 + Five Year Maintenance Cost Rs.- 12.45180.99 =00, TOTAL COST= 9839915.76 =00

NOW THIS REVISED AGREEMENT WITNESSETH as follows:-

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Revised Agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract and undertaking routine maintenance for five years.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein and undertaking routine maintenance for five years, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Letter of Acceptance;
 - (ii) Notice to proceed with the works;
 - (iii) Contractor's Bid;
 - (iv) Contract Data;
 - (v) Special Conditions of Contract;
 - (vi) General Conditions of Contract;
 - (vii) Specifications;
 - (viii) Drawings;
 - (ix) Bill of Quantities; and
 - (x) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____
 was hereunto affixed in the presence of:
 Signed, Sealed and Delivered by the said _____
 in the presence of:

Binding Signature of Employer _____

Binding Signature of Contractor _____

Executive Engineer

B.W.D. (W.D.)

Arera



कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमण्डल अरेराज,

पत्रांक: 364 दिनांक: 23/02/2023

सेवा मे,

Sanjeev Kumar Dwivedi, New gopalpur (west) , Motihari Dist. East-Champaran, pin-845401,, (BID ID-515358), PAN No:-ADFPD4601E

विषय:-पुनरीक्षित कार्यादेश के संबंध में।

प्रसंग:- अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मोतिहारी का पत्रांक-201 अनु0, मोतिहारी / दिनांक-22.02.2023.

महाशय ,

उपर्युक्त विषयक प्रसांगिक पत्र के द्वारा Construction with Five Year Maintenance of The Package No-MR-N/22-23 Areraj/10 (Tender ID-119639). There are 04 roads in this Package Under MR-3054 New Maintainance Policy-2018 Scheme, Road Details As:- (1.) L028 TO NAUTAN CHAMAR TOLA .,Length-2.140 Km (2.) RAMPURWA REO ROAD TO BADURAHA DHALA. Length-1.480 km.(3.) Thakur Rai ke Gachhi To ThakurTola Length-1.895 Km.(4.) World Bank Road Indargachi To Pachvirwa Road, Length-1.140 Km. निर्माण कार्य आप के नाम से आवंटित हुआ था, जिसका एकरारनामा आपके द्वारा दिनांक- 13.12.2022 को किया गया है, किये गये एकरारनामा में 12% GST के स्थान पर 18% GST का प्रावधान स्वीकृत कराकर एकरारित राशि में आवश्यक संशोधन कर उक्त कार्य को ससमय दिनांक-12.09.2023 तक पूर्ण करने हेतु पुनरीक्षित कार्यादेश दिया जाता है।

अतः आप सम्बंधित कनीय अभियंता एवं सहायक अभियंता के देख रेख में उक्त कार्य को मानक विशिष्टियों के अनुरूप निर्धारित अवधि में सम्पादित करना सुनिश्चित करें। MIX Design - MIT Muzaffarpur / NABL Approved से करा कर ही कार्य करायें।

विश्वासभाजन,

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल अरेराज।

23/02/23
23/2/23

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमण्डल अरेराज,

पत्रांक: 364 दिनांक: 23/02/2023

सेवा मे,

Sanjeev Kumar Dwivedi, New gopalpur (west) , Motihari Dist. East-Champaran, pin-845401,, (BID ID-515358), PAN No:-ADFPD4601E

विषय:-पुनरीक्षित कार्यादेश के संबंध में।

प्रसंग:- अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मोतिहारी का पत्रांक-201 अनु0, मोतिहारी / दिनांक-22.02.2023.

महाशय ,

उपर्युक्त विषयक प्रसांगिक पत्र के द्वारा Construction with Five Year Maintenance of The Package No-MR-N/22-23 Areraj/10 (Tender ID-119639). There are 04 roads in this Package Under MR-3054 New Maintainance Policy-2018 Scheme, Road Details As:- (1.) L028 TO NAUTAN CHAMAR TOLA ,Length-2.140 Km (2.) RAMPURWA REO ROAD TO BADURAHA DHALA. Length-1.480 km.(3.) Thakur Rai ke Gachhi To ThakurTola Length-1.895 Km.(4.) World Bank Road Indargachi To Pachvirwa Road, Length-1.140 Km. निर्माण कार्य आप के नाम से आवंटित हुआ था, जिसका एकरारनामा आपके द्वारा दिनांक- 13.12.2022 को किया गया है, किये गये एकरारनामा में 12% GST के स्थान पर 18% GST का प्रावधान स्वीकृत कराकर एकरारित राशि में आवश्यक संशोधन कर उक्त कार्य को ससमय दिनांक-12.09.2023 तक पूर्ण करने हेतु पुनरीक्षित कार्यादेश दिया जाता है।

अतः आप सम्बंधित कनीय अभियंता एवं सहायक अभियंता के देख रेख में उक्त कार्य को मानक विशिष्टियों के अनुरूप निर्धारित अवधि में सम्पादित करना सुनिश्चित करें। MIX Design - MIT Muzaffarpur / NABL Approved से करा कर ही कार्य करायें।

विश्वासभाजन,

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल-अरेराज।

ज्ञापक:- 364

दिनांक:- 23/02/2023

प्रतिलिपि-सम्बंधित सहायक अभियंता/कनीय अभियंता को सुचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित। आपको निर्देशित किया जाता है कि उक्त कार्य अपनी देख रेख में विशिष्टियों के अनुरूप सम्पादित कराना सुनिश्चित करें।

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल-अरेराज।

RWD, WC, Motihari, Letter No.201, Dated-22-02-2023 , 03 /MR-3054 /MBD/2022-23 has
in Revised.

Name of Contractor- Sanjeev Kumar Dwivedi, New gopalpur (west) , Motihari Dist. East-Champaran,
pin- 845401,, (BID ID-515358), PAN No:-ADFPD4601E

Name of Work - Construction with Five Year Maintenance of The Package No-MR-N/22-23
Areraj/10 (Tender ID-119639). There are 04 roads in this Package Under MR-
3054 New Maintainance Policy-2018 Scheme, Road Details As:- (1.) 1028 TO
NAUTAN CHAMAR TOLA .,Length-2.140 Km (2.) RAMPURWA REO ROAD TO BADURAHA
DHALA. Length-1.480 km.(3.) Thakur Rai ke Gachhi To ThakurTola Length-1.895
Km.(4.) World Bank Road Indargachi To Pachvirwa Road, Length-1.140 Km.

Previous Agreement Value-Rs.457.82925=00, (Rupees- Four Crore Fifty Seven Lakh
Eighty Two Thousand Nine Hundred Twenty Five)only.

Balance Agreement Value- Rs.24.11295 =00 (Twenty Four Lakh Eleven
thousand Two hundred Ninty Five) only.

Total Agreement Value- Rs.481.94220 =00 (Four crore Eighty One Lakh
Ninty Four thousand Two hundred Twenty)
only.

Performance Security -(Required Amount) Rs.125000=00 Rupees-(One Lakh Twenty
Five Thousand) only.

Rate - - 0.10 % (Below)

Date of Work Order 13.12.2022

Item of Work -

Contract Date of Completion 12.09.2023

Executive Engineer
R.W.D. (W.D.)
Areraj/10
23/12/23



अधीक्षण अभियंता का कार्यालय ग्रामीण कार्य विभाग, कार्य अंचल मोतिहारी।

दिनांक 22.02.2023

पत्रांक 201/3170

प्रेषक,
अधीक्षण अभियंता
ग्रामीण कार्य विभाग,
कार्य अंचल मोतिहारी।

सेवा में,
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल अरेराज।

विषय:- M/R 3054 योजनान्तर्गत पथों के पुनरीक्षित परिमाण विपत्र अनुमोदनोपरान्त वापस करने के संबंध में।

प्रसंग:- आपका पत्रांक 327/3170 दिनांक 17.02.2023

महाराष्ट्र
उपर्युक्त विषयक प्रासंगिक पत्र के आलोक में कहना है कि M/R 3054 योजनान्तर्गत निम्नलिखित पथों में GST में हुई बढ़ोतरी के अनुरूप पुनरीक्षित परिमाण विपत्र 12 % से बढ़ा कर 18 % का अनुमोदन करते हुए आपको अग्रेतर कार्रवाई हेतु वापस की जा रही है।

क्रमांक	पथ का नाम	निर्माण की राशि (रु० में)	अनुस्क्षण की राशि (रु० में)	कुल राशि (रु० में)
1	MR-N/22-23 Areraj/07	28091808.21	6356683.39	34448491.59
2	MR-N/22-23 Areraj/10	40230579.66	7963639.85	48194219.52

अनु०:-
परिमाण विपत्र -1 प्रति में।

विश्वासभाजन,
22.02.2023

अधीक्षण अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल मोतिहारी।

Revised Abstract of BOQ for Package No- MR-N/21-22 Areraj/10
Rural Works Department, Works Division, Areraj.

S.No.	Name of Road	(Block)	Length (K.M.)	Cost of BOQ on 12 % (In Rs)		Total Cost of BOQ on 12 % (In Rs)	Cost of BOQ on 18 % (In Rs)		Total Cost of BOQ on 18 % (In Rs)
				Const.	Maint.		Const.	Maint.	
1	L028 To Nautan Chamar Tola		2.140	10709322.82	2617834.89	13327157.71	11272897.96	2756483.82	14029381.78
2	Thakur Rai ke Gachhi To Thakur Tola		1.895	9627179.28	2385849.20	12013028.48	10134146.52	2512228.09	12646374.60
3	Rampurwa REO Road To Baduraha Dhala		1.480	9718111.68	1376787.19	11094898.87	10228800.42	1449746.96	11678547.38
4	World Bank Road Indargachi To Pachvirwa Road		1.140	8165304.91	1182535.47	9347840.38	8594734.77	1245180.99	9839915.76
	Total			38219918.69	7563006.74	45782925.43	40230579.66	7963639.85	48194219.52

Signature

Executive Engineer
Rural Works Department
Works Division, Areraj

Signature

Revised (for increased in G.S.T. from 12% to 18%)
 S.O. Approved for Completion of work
 ₹ 40230580.14 four crores two
 thirty thousand five hundred eighty
 only.
 And maintenance cost PART-B of Rs. 7963640.00
 seventy nine sixty thousand
 only.
 ₹ 48194219.52 only.)
Signature

Superintending Engineer
Rural Works Department
Works Circle, Motihari

S.E. (R.W.D.)
Works Circle
Motihari