



बिहार BIHAR

ता. 28-6-2021 मां सी जवाला इंटर प्राइज लिमिटेड द्वारा अहमदाबाद-39
प्रो इरीमंडर का कक्ष 9000 काफ़ कद दे दिया
9000 x 9 = 9000

AL 713175

जोषी यशपाल
28/6/2021

D.O. Commencement- 4-3-2021 D.O. Completion- 3-3-2022

Supplementary Agreement 09MBD/2022-23 OT-999-210 MBD/2020-21

This agreement made the.....4..... day of3...../2021
between Executive Engineer, Rural Works Department, (Govt. of
Bihar) Works Division, Simri Bakhtiyarpur (name and address of
Employer) (hereinafter Called "the Employer") of the one part,
Maa Jwala Enterprises, Add-Dumrail, Tiwari Tola, War No-23, Dist-
Saharsa, Reg. No.-1170081, Class-1st, Mob-9661350047, PAN No-
AMYPJ2513M, GSTIN-10AMYPJ2513M1ZX. (hereinafter called "the
contractor") of the other Part.

Whereas the employer is desirous that the Contractor execute the
construction with five years maintenance of works under MR-3054
(Package No-MR-N/19-20 Bakhtiyarpur/03) Supplementary Restoration
Road from (i) "Sabila to Pipra" (ii) "Bhagwatpur to Lakshmipur"
(iii) "Khaptola to Chikania" In Saharsa District, (Tender ID-94464) &
(Bid Id-408870) Maintenance of 5 Years & the Employer has accepted the
Bid by the Contractor for the execution and completion of such Works and
the remedying of any defects and routine maintenance therein, at a contract
price of Total Rs.5,48,15,206/- (Rupees Five Crore Forty Eight Lakh
Fifteen Thousand Two Hundred Six Only.)

Executive Engineer
R.W.D. Works Division
Simri Bakhtiyarpur

25/7/22

25/7/22

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

Standard Bidding Document

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and remedying the defects within the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance;
- ii) Notice to Proceed with the works;
- iii) Contractor's Bid;
- iv) Contract Data;
- v) Special Conditions of Contract and General Conditions of Contract;
- vi) Specifications;
- vii) Drawings;
- viii) Bill of Quantities; and
- ix) Any other document listed in the Contract Data as forming part of the Contract.

In witness whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said _____

in the presence of:

Binding Signature of Employer _____

Binding Signature of Contractor _____


25/7/22
R.W.D. Works Division
Signed, Sealed and Delivered by the said
25/7/22


Sl. No.	Description of Items	Unit	As per Revised Estimate		
			Qty.	Amount (Rs.)	Amount Rs.
1	2	3	4	5	6
	Total =A				14745545.82
		Quarterly	20		1876305.00
			12% GST :-		225156.72
			1% Lab Cess :-		18763.05
	Total =B				2120225.78
	Grand Total(A+B)=				16865771.60


 12/7/22
 Executive Engineer
 R.W.D. Works Division
 Simri Bakhtiyarpur

Construction Cost Rs. 1,47,45,546.00
 20 years Maintenance Cost Rs. 21,20,225.00
 Total Amount of B.O.O. Rs. 1,68,65,771.00


AOC approved for Rs. 1,68,65,771.00
 (Rupees One crore Sixty Eight Lacs Sixty five
 thousand Seven hundred & Seventy one) only


 19.07.22
 E.O.


 19.7.22
 T.A.

Approved as Corrected


 20.7.22
 S.E.
 R.W.D. Works, Circle, Saharsa


 25/7/22
 Executive Engineer
 R.W.D. Works Division
 Simri Bakhtiyarpur

 25/7/22