

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



जमा कोषागार कथिपत्र
3 FEB 2023
AP 964812

212 नं. 9/2/23 रु. 1000
बिहार BIHAR
बच्चु प्रो. को. देव
स्टाम्प मेन्डर, नवादा
नं-25/2001

विमल कंसु-बाग रोड नगर
1000 X 1 = 1000
AGREEMENT FORM

Agreement No :- RWD,Nawada/...06....MR-3054/MBD/2022-23 Dated:- 17-03-2023

18.51% below

This Agreement, made the...17th Day of...March 2023 between Executive Engineer, RWD(W) Division, Nawada on behalf of BRRDA, Bihar, Patna (hereinafter called "The Employer") of the one part and M/S Vinay Construction, Bhaluatawar, PO- Giriyak, Puraini, Dist.- Nawada, Current Add.- Ram Nagar, Nawada hereinafter called "The Contractor" of the other part.

Whereas the Employer is desirous that the contractor execute Output and performance based Rural Road Contract for the maintenance of Road Package MR-N/ 21-22/Nawada/05 hereinafter called "The Works") & the Employer has accepted the Bid by the Contractor for the execution & completion of such works & the remedying of any defects. there in a cost of Rs. 3,41,35,652/- (Rs.Three Crore Fourty one Lac Thirty five thousand six hundred fifty two) only.

Sl.	Package No.	Name of Block	Name of Road	Length (Km)	Rate Quoted
1	MR-N/ 21- 22/Nawada/05	Pakribarawan	Pojh to Dhota	2.312	18.51% below
2		Pakribarawan	Budhaul to Diaura	1.220	
3		Pakribarawan	Warisaliganj Pakribarawan Road to Dola	2.700	
4		Pakribarawan	Nawada Pakribarawan Road to Rewar Navodaya School	2.700	

M/S VINAY CONSTRUCTION
मि. विनायक मिश्रा
Partner,

17.3.23

Executive Engineer
Rural Works Department
Works Division, Nawada

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the conditions of Contract hereinafter to and they shall be deemed to form and be read and construed as part of the Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the Contract price or such other sum as may become payable under provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI – General Conditions
 - (iv) Section VII- Particular Conditions.
 - (v) Section V- Technical Specification (General and Supplementary Technical Specification)
 - (vi) Appendix A - Drawings
 - (vii) Section IV- Work Schedule
 - (viii) Quality Plan for Output and performance Based Road Contract as per Clause A14.1 of the Technical Specifications.
 - (ix) Appendices to the Contract
 - (x) Addenda issued during bid period.

In Witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

M/s VINAY CONSTRUCTION
17/03/23

Signature of the Contractor

Address:-

Witness

1. Name:.....
Address:.....
.....
.....

17-3-23

Witness

2. Name:.....
Address:.....
.....
.....

17/03/23
Executive Engineer
R.W.D (W) Division, Nawada
Works Division, Nawada
On behalf of BRRI
Bihar, Patna.

1	Name of Package	MR-N/21-22/NAWADA/05
	(i)	Pojh to Dhota - 2.312 Km
	(ii)	Budhaul to Diaura - 1.220 Km
	(iii)	Warisaliganj Pakribarawan Road to Dola - 2.700 Km
	(iv)	Nawada Pakribarawan Road to Rewar Navodaya School - 2.700 Km
2	No. of Roads	4
3	Total Length of the Road	8.932 Km
4	Name of the Agency & Address	M/S Vinay Construction, Bhaluatawar, PO-Giriyak, Puraini, Dist.- Nawada, Current Add.- Ram Nagar, Nawada
5	Agreement No.	
6	Approval of Rate	Chief Engineer-4, Bihar, Patna Vide Lt. No. 1595 (we) Dated - 10.03.2023
7	Agreement Value of the work	3,41,35,652/- (Rs.Three Crore Fourty one Lac Thirty five thousand six hundred fifty two)
(a)	Construction Cost	4,18,89,363/-(as per BOQ)
(b)	Maintenance Cost	1,05,64,100/- (as per BOQ)
		Less 18.51 % below from Schedule rate.
8	Performance Security (including earnest money)	50,60,000 =
Performance Security (including earnest money) deposited by the agency in the form of NSC amounting of Rs 50,60,000 = The details as follows :		
	483344804 -	10,00,000 =
	4833038971 -	2,00,000 =
	4967266028 -	16,60,000 =
	4835350019 -	10,00,000 =
	Fb. 7192041729 -	12,00,000 =
	Total	
10	Date of Work Order	17-03-2023
11	Date of Completion	16-12-2023
12	T.S. Amount	
(i)	Construction Cost	

M/S VINAY CONSTRUCTION
 17/03/2023
 11.3.23
 Patna

Executive Engineer
 Rural Works Department
 Works Division Nawada
 17/03/2023

(ii)	Maint.-Cost	As Per Agreement 18.51% Bihar
13	T.S. Date/Lt. No. Construction -	2,55,31,778 =
14	NIT No. Main -	86,03,874 =
15	Security Deposit	7.5 % (Seven point five percent) to be deducted from the gross amount of each running Bill.
16	Defect liability period	Five years from the actual date of completion of the work.
17	Refund of performance security and security deposit	After five years from the actual date of completion of the work.
18	PAN No.	AAFFV3866N
19	GST. No.	10AAFFV3866N1ZU
20	Reg. No.	1220115- Class-1st
21	Total item of Agreement	

Note : Bihar Rural Road Maintenance Policy- 2018 (M.B.D.) Rules, terms and conditions will be applicable.

M/S VINAY CONSTRUCTION
2m 01/4/23

17.3.23

Executive Engineer
Rural Works Department
RWD (W) Division, Nawada.
17.3.23



ग्रामीण कार्य विभाग

Rural Works Department, Govt of Bihar

Under

New Maintenance Policy -2018

(Model Bidding Document)

Agreement

Name of Package : MR-N//21-22 /NAWADA-01

Sl.	Package No.	Name of Road	Length (Km)
1	<u>MR-N/ 21-22/Nawada/05</u>	Pojh to Dhota	2.312
2		Budhaul to Diaura	1.220
3		Warisaliganj Pakribarawan Road to Dola	2.700
4		Nawada Pakribarawan Road to Rewar Navodaya School	2.700

Tender Id : 121111

Bid Id : 519556

Agreement Value : Const. - 2,55,31,778 =
Maint.. 86,03,874 =

Agreement No. : 06 NR-3054/NBD/2022-23

Rate Quoted : Below 18.51% of BOQ Rate

Name of Agency : M/S Vinay Construction, Bhaluatawar,
PO- Giriyak, Puraini, Dist.- Nawada,
Current Add.- Ram Nagar, Nawada

Date of Start : 17-03-2023

Date of Completion : 16-12-2023

FOR VINAY CONSTRUCTION
Jm m21 HE w/g

17.3.23

Executive Engineer
Rural Works Department
Works Division, Nawada