



बिहार BIHAR

१० हजार रुपये का गैर न्यायिक स्टंप
२०२३/२४ का
१० हजार रुपये का गैर न्यायिक स्टंप
२०२३/२४ का
१० हजार रुपये का गैर न्यायिक स्टंप
२०२३/२४ का

AR 393201

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, LAKHISARAI**

AGREEMENT NO:- 37/MBD/2022-23

This agreement, made the 25 March day of 2023 between Executive Engineer, RWD, Works Division, Lakhisarai, Govt. of Bihar Patna and **Sri Gopal Kumar, S/o Sri Kedar Prasad Sharma, At+PO- Walipur, Lakhisarai, Bihar**

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for the maintenance of road from **NH-80 Chimni Bhattha to Savikpur Package no. MR-22-Lakhisarai-01 Under M/R in Lakhisarai District** and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein, at a cost of Construction Rs. 2,49,89,075.00 (Two Crore Forty Nine Lakh Eighty Nine Thousand Sventy Five) only & Five year Maintenance cost Rs. 49,76,854.00 (Forty Nine Lakh Seventy Six Thousand Eight Hundred Fifty Four) only total cost Rs 2,99,65,929.00 (Two Crore Ninety Nine Lakh Sixty Five Thousand Nine Hundred Twenty Nine) only.

25/3/23

Executive Engineer
Rural Work, Department
Lakhisarai

Rakshit
25/3/23

Gopal Kumar

-:Contractor's BID :-

Attached separately

NAME OF WORK:- NH-80 Chimni Bhattha to Savikpur Package no. MR-22-Lakhisarai-01 Under M/R in Lakhisarai District.

District:- Lakhisarai

Block :- Lakhisarai

Sl. No	Name of Road	Leanth (km)	Cost of Construction (Rs. In lacks)	Maintenance cost (Rs. In lacks)
1	NH-80 Chimni Bhattha to Savikpur	4.150	249.89075	49.76854
Total		4.150	249.89075	49.76854


25/3/23


Executive Engineer
Rural Work, Department
Div. Lakhisarai
Rakesh Kumar
25/3/23

Gopal Kumar

OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, LAKHISARAI

AGREEMENT NO:- 37/MBD/2022-23

NAME OF WORK: NH-80 Chimni Bhattha to Savikpur Package no. MR-
22-Lakhisarai-01 Under M/R in Lakhisarai District.

NAME OF AGENCY: - Sri Gopal Kumar
S/o - Sri Kedar Prasad Sharma,
At+ PO- Walipur
Dist- Lakhisarai, Bihar

Reference :- Chief Engineer-2
R.W.D Bihar, Patna
Vide Letter No. 893 Date :- 24-03-2023

AGREEMENT AMOUNT – Main work:- 2,49,89,075.00
Maintenance work:- 49,76,854.00
Total Amount:- 2,99,65,929.00

Performance Security:- Deposited @ ^{+3.5%} 2 % Next ^{5%} 8% deducted from Bill

Date of Commencement :- 25 March 2023

Date of Completion :- 24 December 2023

No. of Item of Work :- As per B.O.Q (Nos)

Rate Quoted :- 0.67% below (Zero point Six Seven percent below)

Contractor Signature


21/3/23


Executive Engineer
Rural Works Division, Lakhisarai
Bihar

Rakshit
8/5/23

Gopal Kumar

Copy of Memo

25/12/20

25/12/20

Executive Engineer
Rural Work, Department
Kaisar

Percentage Bid

Tender Inviting Authority: Engg-in Chief RWD Patna									
Name of Work: NH-B9 Chinnel Bhatla To Sankpur In Lokhsat Block Under MR									
Contract No: Civil Works									
Name of the Bidder/ Bidding Firm / Company :									
PRICE SCHEDULE									
(This Bidding Schedule must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant column, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only.)									
NUMBER # Sl. No.	TEXT # Item Description	NUMBER d Quantity	TEXT # Units	NUMBER Estimated Rate	TOTAL AMOUNT With Taxes	NUMBER #	TEXT # TOTAL AMOUNT in Words		
1	1. Clearing and grubbing Road Under the road (means) including uprooting wild vegetation, grass, bushes, shrubs, saplings and trees of 10cm diameter and above, etc. 2. Sub-base material 3. Sub-base material 4. Sub-base material 5. Sub-base material 6. Sub-base material 7. Sub-base material 8. Sub-base material 9. Sub-base material 10. Sub-base material	4	5	6	54	55	NR Fifty One Thousand Four Hundred & Eighty Six and Paise Ninety Two Only		
1	Shoulders :- Construction of subgrade and earthen shoulders with approved material 3. Sub-base material 4. Sub-base material 5. Sub-base material 6. Sub-base material 7. Sub-base material 8. Sub-base material 9. Sub-base material 10. Sub-base material	0.85	Hecl	0.0024.41	51486.92		NR Thirteen Lakh Forty Thousand One Hundred & Fifty Nine and Paise Sixty Five Only		
2	Base :- providing well graded material. 4. Sub-base material 5. Sub-base material 6. Sub-base material 7. Sub-base material 8. Sub-base material 9. Sub-base material 10. Sub-base material	0.85	Cum	361.91	1249159.65		NR Eighty One Thousand Six Hundred & Sixty Nine and Paise Eighty Seven Only		
3	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification 5. Sub-base material 6. Sub-base material 7. Sub-base material 8. Sub-base material 9. Sub-base material 10. Sub-base material	48.00	Cum	1080.45	81669.57		NR Five Lakh Sixty Three Thousand One Hundred & Fifty Four and Paise Eight Only		
4	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 6. Sub-base material 7. Sub-base material 8. Sub-base material 9. Sub-base material 10. Sub-base material	161.68	Cum	3483.16	563154.08		NR Seven Lakh Sixty Four Thousand Three Hundred & Eighty Two and Paise Forty Three Only		
5	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 7. Sub-base material 8. Sub-base material 9. Sub-base material 10. Sub-base material	24.21	Cum	3158.88	764382.43		NR One Lakh Eighty Nine Thousand Seven Hundred & Fifty One and Paise Sixty Seven Only		
6	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 8. Sub-base material 9. Sub-base material 10. Sub-base material	3510.18	Sqm	59.00	189751.67		NR Eight Lakh Four Thousand Two Hundred & Twenty Five and Paise Forty Seven Only		
7	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 9. Sub-base material 10. Sub-base material	3316.13	Sqm	200.04	864225.47		NR Three Lakh Fifty Seven Thousand One Hundred & Eighty One and Paise Fifty Two Only		
8	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 10. Sub-base material	17725.67	Sqm	20.09	357181.52		NR Forty Six Lakh Thirty Five Thousand & Forty Four and Paise Thirty Four Only		
9	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 11. Sub-base material 12. Sub-base material 13. Sub-base material 14. Sub-base material 15. Sub-base material 16. Sub-base material 17. Sub-base material 18. Sub-base material 19. Sub-base material 20. Sub-base material	364.07	Cum	13731.19	4835944.34		NR Fifty Thousand Two Hundred & Six and Paise Twenty One Only		
10	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 21. Sub-base material 22. Sub-base material 23. Sub-base material 24. Sub-base material 25. Sub-base material 26. Sub-base material 27. Sub-base material 28. Sub-base material 29. Sub-base material 30. Sub-base material	8.08	Cum	8551.84	50206.21		NR Thirteen Lakh Thirty Seven Thousand Eight Hundred & Ninety and Paise Eleven Only		
11	Water binding :- Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including 31. Sub-base material 32. Sub-base material 33. Sub-base material 34. Sub-base material 35. Sub-base material 36. Sub-base material 37. Sub-base material 38. Sub-base material 39. Sub-base material 40. Sub-base material	184.83	Cum	7286.40	1337890.11		NR Twelve Thousand Seven Hundred & Twenty and Paise Thirty Five Only		
12		5.00	Each	2644.07	12720.35				

13	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	17.00	Each	741.20	12068.90	INR Twelve Thousand Six Hundred & Eight and Paise Ninety Only
14	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	1.92	Sqm	14735.94	26793.00	INR Twenty Eight Thousand Two Hundred & Ninety Three Only
15	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	16.00	Each	4278.16	68466.56	INR Sixty Eight Thousand Four Hundred & Sixty Six and Paise Fifty Six Only
16	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	17.00	Each	4177.50	71017.50	INR Seventy One Thousand & Seventeen and Paise Fifty Only
17	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	8.00	Each	4033.78	32270.08	INR Thirty Two Thousand Two Hundred & Seventy and Paise Eight Only
18	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	9.00	Each	8478.49	16956.96	INR Sixteen Thousand Nine Hundred & Fifty Six and Paise Ninety Eight Only
19	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	64.00	Each	121.27	66353.28	INR Forty Six Thousand Three Hundred & Fifty Three and Paise Twenty Eight Only
20	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	302.80	cm height per h	0.64	225.28	INR Two Hundred & Twenty Five and Paise Twenty Eight Only
21	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	102.80	Each	1150.17	215072.64	INR Two Lakh Fifteen Thousand & Seventy Two and Paise Sixty Four Only
22	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	765.86	Sqm	833.88	633502.20	INR Six Lakh Thirty Three Thousand Five Hundred & Two and Paise Twenty Only
23	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	61.00	Sqm	828.40	56516.40	INR Fifty Six Thousand Five Hundred & Ten and Paise Forty Only
24	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	3.00	Each	10726.43	32179.29	INR Thirty Two Thousand One Hundred & Seventy Nine and Paise Twenty Nine Only
25	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	227.14	Cum	326.71	237963.91	INR Two Lakh Thirty Seven Thousand Five Hundred & Sixty Three and Paise Ninety One Only
26	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	530.62	Cum	5891.54	3164359.00	INR Thirty One Lakh Four Thousand Three Hundred & Fifty Nine Only
27	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	59.64	Sqm	176.40	13741.06	INR Thirteen Thousand Seven Hundred & Forty One and Paise Six Only
28	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	11.52	Cum	6712.80	65311.80	INR Sixty Five Thousand Eight Hundred & Eleven and Paise Eighty Only
29	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	209.32	Sqm	118.86	24344.28	INR Twenty Four Thousand Three Hundred & Forty Four and Paise Twenty Eight Only
30	Vertical alignment concrete RIS glass barrier local slope of standard design as per IRC 8 fixing in position including painting and printing, etc as per drawing and technical specifications Clause 600, 601 and 602.	10.41	Cum	539.02	5611.20	INR Five Thousand Six Hundred & Eleven and Paise Twenty Only

Gopal Kumar

27/3/22

Dakshin

Executive Engineer
Rural Work, Department
Lakhisarai

Capital Name

25/3/23

Executive Engineer
Rural Work, Department
P. Div, Lakhisarai

31	MANUFACTURED CEMENT CONCRETE (M20) in structure complete as per drawings and technical specifications Clauses 804, 805, 806, 807, 808, 809, 810, 811, 812, 813, 814, 815, 816, 817, 818, 819, 820, 821, 822, 823, 824, 825, 826, 827, 828, 829, 830, 831, 832, 833, 834, 835, 836, 837, 838, 839, 840, 841, 842, 843, 844, 845, 846, 847, 848, 849, 850, 851, 852, 853, 854, 855, 856, 857, 858, 859, 860, 861, 862, 863, 864, 865, 866, 867, 868, 869, 870, 871, 872, 873, 874, 875, 876, 877, 878, 879, 880, 881, 882, 883, 884, 885, 886, 887, 888, 889, 890, 891, 892, 893, 894, 895, 896, 897, 898, 899, 900, 901, 902, 903, 904, 905, 906, 907, 908, 909, 910, 911, 912, 913, 914, 915, 916, 917, 918, 919, 920, 921, 922, 923, 924, 925, 926, 927, 928, 929, 930, 931, 932, 933, 934, 935, 936, 937, 938, 939, 940, 941, 942, 943, 944, 945, 946, 947, 948, 949, 950, 951, 952, 953, 954, 955, 956, 957, 958, 959, 960, 961, 962, 963, 964, 965, 966, 967, 968, 969, 970, 971, 972, 973, 974, 975, 976, 977, 978, 979, 980, 981, 982, 983, 984, 985, 986, 987, 988, 989, 990, 991, 992, 993, 994, 995, 996, 997, 998, 999, 1000	800.00	Cum	4721.80	3200782.79	NR Thirty Two Lakh Ninety Six Thousand Seven Hundred & Eighty Two and Paise Seventy Nine Only
32	Abutment cap & inner vertical surface of Ditch Wall including heating the blumen & cost of painting RCC M25 in 1:2:4 ratio with 10mm aggregate and 10mm mesh	10.85	Sq.m	310.89	1024.58	NR One Thousand & Twenty One and Paise Fifty Eight Only
33	reinforced cement concrete in superstructure (Ditch slab M25) as per drawing and technical specifications Clauses 804, 805, 806, 807, 808, 809, 810, 811, 812, 813, 814, 815, 816, 817, 818, 819, 820, 821, 822, 823, 824, 825, 826, 827, 828, 829, 830, 831, 832, 833, 834, 835, 836, 837, 838, 839, 840, 841, 842, 843, 844, 845, 846, 847, 848, 849, 850, 851, 852, 853, 854, 855, 856, 857, 858, 859, 860, 861, 862, 863, 864, 865, 866, 867, 868, 869, 870, 871, 872, 873, 874, 875, 876, 877, 878, 879, 880, 881, 882, 883, 884, 885, 886, 887, 888, 889, 890, 891, 892, 893, 894, 895, 896, 897, 898, 899, 900, 901, 902, 903, 904, 905, 906, 907, 908, 909, 910, 911, 912, 913, 914, 915, 916, 917, 918, 919, 920, 921, 922, 923, 924, 925, 926, 927, 928, 929, 930, 931, 932, 933, 934, 935, 936, 937, 938, 939, 940, 941, 942, 943, 944, 945, 946, 947, 948, 949, 950, 951, 952, 953, 954, 955, 956, 957, 958, 959, 960, 961, 962, 963, 964, 965, 966, 967, 968, 969, 970, 971, 972, 973, 974, 975, 976, 977, 978, 979, 980, 981, 982, 983, 984, 985, 986, 987, 988, 989, 990, 991, 992, 993, 994, 995, 996, 997, 998, 999, 1000	15.74	Cum	7230.49	405029.17	NR Four Lakh Three Thousand Five Hundred & Twenty Nine and Paise Seventeen Only
34	Providing and laying cement concrete wearing course M 30 grade including reinforcement complete as per drawing and technical specifications Clauses 804, 805, 806, 807, 808, 809, 810, 811, 812, 813, 814, 815, 816, 817, 818, 819, 820, 821, 822, 823, 824, 825, 826, 827, 828, 829, 830, 831, 832, 833, 834, 835, 836, 837, 838, 839, 840, 841, 842, 843, 844, 845, 846, 847, 848, 849, 850, 851, 852, 853, 854, 855, 856, 857, 858, 859, 860, 861, 862, 863, 864, 865, 866, 867, 868, 869, 870, 871, 872, 873, 874, 875, 876, 877, 878, 879, 880, 881, 882, 883, 884, 885, 886, 887, 888, 889, 890, 891, 892, 893, 894, 895, 896, 897, 898, 899, 900, 901, 902, 903, 904, 905, 906, 907, 908, 909, 910, 911, 912, 913, 914, 915, 916, 917, 918, 919, 920, 921, 922, 923, 924, 925, 926, 927, 928, 929, 930, 931, 932, 933, 934, 935, 936, 937, 938, 939, 940, 941, 942, 943, 944, 945, 946, 947, 948, 949, 950, 951, 952, 953, 954, 955, 956, 957, 958, 959, 960, 961, 962, 963, 964, 965, 966, 967, 968, 969, 970, 971, 972, 973, 974, 975, 976, 977, 978, 979, 980, 981, 982, 983, 984, 985, 986, 987, 988, 989, 990, 991, 992, 993, 994, 995, 996, 997, 998, 999, 1000	9.72	Cum	12275.59	118319.71	NR One Lakh Nineteen Thousand Three Hundred & Nineteen and Paise Seventy One Only
35	Construction of 1:2:4 ratio with 10mm aggregate and 10mm mesh	33.14	Cum	5371.49	63955.99	NR Sixty Three Thousand Nine Hundred & Ninety Five and Paise Ninety Nine Only
36	Graded material, spreading in uniform layers with tractor mounted grader arrangement on prepared surface, including haulage in and out of site	21.13	Cum	5554.77	123226.23	NR One Lakh Twenty Three Thousand Two Hundred & Twenty Eight and Paise Twenty Three Only
37	P.C.C. M 15 ordinary grade (1:2:5) levelling course below approach slab complete as per drawing and technical specifications Clauses 800 and 1215.	47.31	Cum	11079.03	428136.34	NR Four Lakh Sixty Eight Thousand One Hundred & Thirty Six and Paise Thirty Four Only
38	Reinforced concrete slab including reinforcement and formwork complete as per drawing and technical specifications Clauses 804, 805, 806, 807, 808, 809, 810, 811, 812, 813, 814, 815, 816, 817, 818, 819, 820, 821, 822, 823, 824, 825, 826, 827, 828, 829, 830, 831, 832, 833, 834, 835, 836, 837, 838, 839, 840, 841, 842, 843, 844, 845, 846, 847, 848, 849, 850, 851, 852, 853, 854, 855, 856, 857, 858, 859, 860, 861, 862, 863, 864, 865, 866, 867, 868, 869, 870, 871, 872, 873, 874, 875, 876, 877, 878, 879, 880, 881, 882, 883, 884, 885, 886, 887, 888, 889, 890, 891, 892, 893, 894, 895, 896, 897, 898, 899, 900, 901, 902, 903, 904, 905, 906, 907, 908, 909, 910, 911, 912, 913, 914, 915, 916, 917, 918, 919, 920, 921, 922, 923, 924, 925, 926, 927, 928, 929, 930, 931, 932, 933, 934, 935, 936, 937, 938, 939, 940, 941, 942, 943, 944, 945, 946, 947, 948, 949, 950, 951, 952, 953, 954, 955, 956, 957, 958, 959, 960, 961, 962, 963, 964, 965, 966, 967, 968, 969, 970, 971, 972, 973, 974, 975, 976, 977, 978, 979, 980, 981, 982, 983, 984, 985, 986, 987, 988, 989, 990, 991, 992, 993, 994, 995, 996, 997, 998, 999, 1000	0.89	MT	77025.26	514620.49	NR Five Lakh Thirty One Thousand Four Hundred & Sixty and Paise Forty Nine Only
39	Supplying, fitting and placing HYSD bar reinforcement in superstructure complete as per drawing and technical specifications	45.89	RM	96.58	2085.29	NR Two Thousand & Eighty Six and Paise Twenty Only
40	Providing and filling joint sealing compound as per drawings and technical specifications with coarse sand and 6 per cent, bitumen by weight	316.89	No	130.90	38274.49	NR Twenty Eight Thousand Two Hundred & Seventy Four and Paise Forty Only
41	Reinforced concrete abutment, wing wall, return wall with 100 mm dia AC pipe extending 100 mm beyond abutment and wing wall	332.00	No	2351.08	776895.92	NR Seven Lakh Seventy Six Thousand & Fifty and Paise Ninety Two Only
42	Provisioning and laying filter material in front of abutment and wing wall	349.00	Cum	2350.95	562226.80	NR Eight Lakh Sixty Two Thousand Two Hundred & Twenty Eight and Paise Eighty Only
43	Providing and laying filter material in front of abutment and wing wall	150.89	Cum	2214.56	466692.80	NR Four Lakh Sixteen Thousand Six Hundred & Ninety Two and Paise Eighty Only
44	Underneath pitching in slopes complete as per drawing and technical specifications	74.15	Cum	409.03	31052.38	NR Thirty Seven Thousand & Fifty Two and Paise Ninety Eight Only
45	Underpinning or raising structures like drains, bridges, retaining walls and other structures comprising of brick masonry, including disposal of excavated material, including labour and material	1.06	RS	210358.73	219825.75	NR Two Lakh Nineteen Thousand Eight Hundred & Twenty Five and Paise Seventy Five Only
46	Add 1% Labour Cost	1.60	RS	267305.06	267305.06	NR Twenty Six Lakh Thirty Seven Thousand Nine Hundred & Nine and Paise Six Only
47	Add 12% GST	1.90	RS	317319.00	317319.00	NR Three Lakh Seventeen Thousand Three Hundred & Nineteen Only
48	SEIGNIORAGE FEE	50.00	Quarry	230314.50	446233.00	NR Forty Four Lakh Two Thousand Two Hundred & Ninety Nine Only

मुख्य अभियंता-2 का कार्यालय
ग्रामीण कार्य विभाग, पटना।

/पटना, दिनांक- 24.03.23

पत्रांक- 893
प्रेषक,

ई0 अमरेन्द्र कुमार सिन्हा
मुख्य अभियंता-2

सेवा में,

कार्यपालक अभियंता

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, लखीसराय।

विषय : शीर्ष 3054 (MR) अंतर्गत कार्य प्रमण्डल, लखीसराय के अधीन NH-80 Chimni Bhattha To Savikpur पैकेज सं0-MR-22-Lakhisari-01 (Tender Id-118827) कार्य की निविदा की स्वीकृति के संबंध में।

महोदय,

उपर्युक्त विषयक कार्य बिहार लोक निर्माण संहिता के कडिका-163 के आलोक में इस कार्य के लिये न्यूनतम दरदाता Gopal Kumar (Bid ID- 511783) को उनके द्वारा निविदित दर, जो परिमाण विपत्र की दर से 0.67% (शून्य दशमलव छः सात प्रतिशत) कम है, को स्वीकृत करते हुए सम्पूर्ण कार्य कुल 2,99,65,929/- (दो करोड़ निन्यानवे लाख पैंसठ हजार नौ सौ उनत्तीस) रुपये मात्र की लागत पर आपकी अनुमति एवं कार्यहित में आवंटित किया जाता है।

- निविदा की स्वीकृति सिर्फ इसी कार्य के लिए है, जो भविष्य में पूर्वाधारण नहीं होगा।
- संवेदक के द्वारा एकरारनामा के लिए जमा की गई राशि एवं निविदा के साथ जमा किये गये संबंधित एन0एस0सी0/Fixed Deposit/BG आदि का सत्यापन संबंधित डाकघर/बैंक से कराकर प्रमंडलीय कार्यालय में अभिलेखित किया जायेगा। कार्यपालक अभियंता, कार्य प्रमंडल, लखीसराय कार्यादेश निर्गत करने के पूर्व अग्रधन की राशि के सत्यापन से संबंधित कागजात अधोहस्ताक्षरी को उपलब्ध कराया जाना सुनिश्चित करेंगे।
- एकरारनामा के पूर्व निविदा सूचना के अनुसार सभी वांछित कागजातों की अद्यतन स्वच्छ एवं सत्यापित प्रति निश्चित रूप से प्राप्त कर लिया जायेगा।
- एकरारनामा से पूर्व कार्यपालक अभियंता यह सुनिश्चित कर लेंगे कि निविदाकार डिबार सूची/काली सूची या कार्य लंबित सूची में शामिल न हो।
- कार्य में व्यवहृत सामग्रियों का दर प्राक्कलन में स्वीकृत लीड के आधार पर दिया गया है, कार्य कराते समय अगर इसमें कमी पाई जाती है तो उसके दर में सापेक्ष कमी कर दी जायेगी।
- इस कार्य के संबंध में ग्रामीण कार्य विभाग, बिहार सरकार द्वारा निर्गत प्रशासनिक स्वीकृति एवं प्रावैधिक स्वीकृति तथा निविदा आमंत्रण सूचना में उल्लेखित शर्त एकरारनामा का भाग होगा, जिसे विशेष शर्त में जोड़कर संवेदक के साथ एकरारनामा किया जायेगा।
- अनुमोदित किये गये तुलनात्मक विवरणी के प्रत्येक बिन्दु की जाँच अपने स्तर से स्वयं कर लेंगे एवं त्रुटि पाये जाने की स्थिति में वस्तुस्थिति से तत्क्षण अधोहस्ताक्षरी को अवगत करायेंगे। त्रुटि के सुधारोपरान्त एकरारनामा की कार्रवाई की जायेगी।
- एकरारनामा के समय प्रत्येक मद के भाषा की शुद्धता की जांच कार्यपालक अभियंता स्वयं कर लेंगे एवं यह सुनिश्चित करेंगे कि इसमें कोई त्रुटि न हो।
- कार्यारम्भ के पूर्व कार्यपालक अभियंता कार्य स्थल के निरीक्षणोपरान्त स्थल की स्थिति एवं प्राक्कलन में किये गये उपबंध से पूरी तरह आश्वस्त हो लेंगे एवं प्रशासनिक स्वीकृति तथा प्रावैधिक स्वीकृति के अग्रसारण प्रारूप में दिये गये निदेश का अनुपालन सुनिश्चित करायेंगे। पथ का नाम, परिमाण विपत्र की राशि, तकनीकी स्वीकृति की राशि, प्रशासनिक स्वीकृति की राशि, संवेदक द्वारा उद्धृत दर, परक्रमित दर, Bid Capacity आदि का मिलान कर ही कार्य आवंटन आदेश निर्गत करेंगे। कार्यपालक अभियंता कार्य आवंटन/LOA निर्गत करने से पूर्व मिलान कर लेंगे कि परिमाण विपत्र की राशि प्रशासनिक अनुमोदन की राशि के अनुज्ञेय सीमा के अन्दर है। यदि अनुज्ञेय सीमा से अधिक हो तो एकरारनामा के पूर्व पुनरीक्षित प्रशासनिक अनुमोदन प्राप्त कर लिया जाय।
- कार्यादेश निर्गत करने से पहले संबंधित संवेदक से एकरारित अवधि के अन्दर कार्य समाप्त करने हेतु मासिक कार्य प्रोग्राम हस्ताक्षरित कराकर प्राप्त कर लेंगे जो की एकरारनामा का भाग होगा।
- अधीक्षण अभियंता एवं कार्यपालक अभियंता विशेष रूप से ध्यान देंगे कि कार्य मानक विशिष्टियों के अनुरूप निर्धारित कार्य अवधि के अंदर पूरा की जायेगी।

Gopal Kumar