

Name of Agency :- Uttar Bihar Construction Company.
Pro _ Sanjay Kumar,
At - Sports Club Road,
Chhatauni, Motihari,
Distt - East Champaran.
Mo. No. 9934021505
Email. - uttarbihar@gmail.com

Name Of Work :- Construction of Revised Road & C.D Work With Five Year
Maintenance Of Sukhona To Marpa Kothi. Under 3054
(N.M.P-2018)

Supplementary Agreement No-

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

S.E, Letter No :- 173 (WE) Date - 14.02.2023

Construction Cost :- 13,75,127.00

Maintenance. Cost :- 0.00

Total (G.S.T+L.C) :- 13,75,127.00

Agreement Value :- Rs 13,75,127.00 (Rupees Thirteen Lakh Seventy Five
Thousand One Hundred Twenty Seven Only)

Date of Agreement :- 20/3/23

Date of Work Started :-

Time Of Completion :-

Performance Security :- 70,000.00

Additional Performance Security :- 0.00

Submitted to Division by B.G & N.S.C :- 70,000.00


Security Deduct From Bill :- 5 %


No Of Item :- 08 (Eight)

Rate :- 0.01 % Below.

M/s Uttar Bihar Construction Co.,


Partner


Executive Engineer
R.W.D. (W) Division
Pakandayal


20-3-23



बिहार BIHAR

उत्तर बिहार कंस्ट्रक्शन कंपनी लि. पोस्टाफिस रोड
इलीनी रोड पोस्टाफिस - 9000/

AD 350436
रामनाथ पाण्डेय
मुद्रांक विक्रीता
मोतिहारी
L.N.- 81/81

जिला कोल्लार, पूर्वी

Agreement

Standard From : Supplementary Agreement

12 JUN 2023
This agreement, made the 20 March day of 2023

between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, Uttar Bihar Construction Company. Pro - Sanjay Kumar, At - Sports Club Road, Chhatauni, Motihari, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of the Construction of Revised Road & C.D Work With Five Year Maintenance Of Sukhona To Marpa Kothi. Under 3054 (N.M.P-2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost Rs - 13,75,127.00 (Rupees Thirteen Lakh Seventy Five Thousand One Hundred Twenty Seven Only).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s Uttar Bihar Construction Co.

Partner

20-3-2023

Executive Engineer
R.W.D. (W) Division
Pakridayal

20/3/23

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance;
 - ii) Notice to proceed with the works;
 - iii) Contractor's Bid;
 - iv) Contract Data;
 - v) Special Conditions of contract and General Conditions of Contract;
 - vi) Specifications;
 - vii) Drawings;
 - viii) Bill of Quantities; and
 - ix) Any other document listed in the Contract Data as forming part of the contract.
- In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said


in the presence of:
Binding Signature of Employer

Binding Signature of Contractor

M/s Uttar Bihar Construction Co.

 Partner


20.7.23


20/3/23
Executive Engineer
R.W.D. (W) Division
Pakaudyal
20/3/23

Office of the Executive Engineer,
Rural Works Department , Works Division, Pakridayal.

Email: rwdpakridayal@gmail.com

Letter No.....451..... Pakridayal/ Date ...20:3:23.....

To,

Uttar Bihar Construction Company,
Pro _ Sanjay Kumar,
At - Sports Club Road,
Chhatauni, Motihari,
Distt - East Champaran.
Mo. No. 9934021505
Email. - uttarbihar@gmail.com

Sub :- Issue Of Notice to Proceed with the work.

Dear Sir,

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the Contract for the **Construction of Revised Road & C.D Work With Five Year Maintenance Of Sukhona To Marpa Kothi . Under 3054 (N.M.P-2018)** at Bid Price of Rs- **13,75,127.00 (Rupees Thirteen Lakh Seventy Five Thousand One Hundred Twenty Seven Only)**, you are hereby instructed to proceed with the execution of said work in accordance with the Contracted Document.

The Time of Completion for the work will be _____ from the issue date of this letter. The following instruction be followed during execution of the work.


- (1) A Duly Signed work order book must be maintained at work site.
- (2) Photographs before starts and Completion of each stage be produced with the bill.
- (3) Quality Test report be Produced along with the bill.
- (4) Informatory board be installed at initial & Terminal length of the Road.
- (5) Progress of The Work Must be Maintained Proportionally.
- (6) Fort Nightly Progress of The Work Must be Intimated to Under Signed.
- (7) Fully Equipped Quality Control Lab Must be Installed With Start Of Work.
- (8) Duly Filled Quality Control Register be Produced as and when Required.
- (9) No Work be Executed at Private Land In any circumstances.

Your Faithfully

M/s Uttar Bihar Construction Co.



Executive Engineer,
RWD (W) Division, Pakridayal.



20.3.2023

अधीक्षण अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य अंचल, मोतिहारी

पत्रांक 173 (अनु०) मोतिहारी, दिनांक 14/02/2023

प्रेषक:-

अधीक्षण अभियंता
ग्रामीण कार्य विभाग
कार्य अंचल मोतिहारी

सेवा में,

कार्य पालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल पकड़ीदयाल

विषय :-

ग्रामीण कार्य विभाग, कार्य प्रमंडल पकड़ीदयाल के अधीन शीर्ष 3054 (NMP 2018) MR & FDR अन्तर्गत बाढ़ से क्षतिग्रस्त पथों का पुनरीक्षित परिमाण विपत्र अनुमोदनोपरान्त वापस करने के सम्बन्ध में।

प्रसंग :-

आपका पत्रांक-2195 अनु० दिनांक-14.12.2022

महाराज,

उपरोक्त विषयक प्रासांगिक पत्र द्वारा प्राप्त ग्रामीण कार्य विभाग, कार्य प्रमंडल कार्य प्रमंडल पकड़ीदयाल के अधीन शीर्ष 3054 (NMP 2018) MR & FDR अन्तर्गत बाढ़ से क्षतिग्रस्त निम्नलिखित पथों का पुनरीक्षित परिमाण विपत्र अनुमोदनोपरान्त वापस किया जाता है।

क्र.सं	पथ का नाम	लम्बाई (कि०मी०में)	पुनरीक्षित परिमाण विपत्र की राशि (लाख में)
1	Jihuli to Jihuli Ghat via Jamuniya tola	3.600	16.17641
2	Magni Chowk to Alisherpur via Padumker	3.400	09.05308
3	Jihuuli to Gonahi	6.200	26.36186
4	Patahi Yadu Kodariya to Suggapipar	8.100	10.21439
5	Mathia to Champapur Road	5.800	25.39492
6	Sukhona to Marpakothi	3.200	13.75127
7	Jihuli Pitch Road to Sekahi tola	2.750	16.64583
8	Phenhara Bazar to Ratanwa Chowk	2.550	10.22784

अनु०- यथोक्त।

विश्वासभाजन

M/s Uitar Bihar Construction Co.

Partner

अधीक्षण अभियंता
ग्रामीण कार्य विभाग,
कार्य अंचल, मोतिहारी

Executive Engineer
R.M.D. (W) Division
Rakandayal
20/3/23

20.3.2023

Inviting Authority: The Executive Engineer, Works Division, Pakaridaya

Name of Work:

Sukhona To Marpa Kothl.

Contract No: Civil Works

Order No:		Excess (+) %
-----------	--	----------------

SCHEDULE OF WORKS

Sl. No.	Description of work	No. or Qty.	Unit	Estimated Figure	AMOUNT Rs. P
1	Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of Table 300.2 with lead upto 1000 m as per Technical Specification Clause 303.1.	173.000	Cum	176.58	30,548.34
2	Construction of granular sub-base by providing well graded material, spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with smooth wheel roller to achieve the desired density, complete as per Technical Specification Clause 401. GRADING - II	23.400	Cum	2034.24	47,601.22
3	WBM GRADING - II - Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with three wheel 80-100 kN static roller in stages to proper grade and camber, applying and brooming, crushable screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 2 as per Technical Specification Clause 405.	26.119	Cum	3666.15	95,756.17
4	WBM GRADING - III - Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the required density Grading 3 as per Technical Specification Clause 405.	33.919	Cum	3383.51	1,14,765.28
5	Providing and applying primer coat with Bitumen emulsion (SS-1) on prepared surface of granular base including cleaning of road surface and spraying primer at the rate of 0.70- 1.0 kg/sqm using mechanical means as per Technical Specification Clause 502.	452.250	Sqm	44.28	20,025.63
6	MIX SEAL SURFACING - Providing, laying and rolling of close-graded premix surfacing material of 20 mm thickness composed of 13.2 mm to 0.9 mm (Type-B) aggregates using penetration grade bitumen to required line, grade and level to serve as wearing course on a previously prepared base, including mixing in a suitable plant, laying and rolling with a three wheel 8-10 kN static roller and finishing to required level and grades as per Technical Specification Clause 509.	452.250	Sqm	212.01	95,881.52

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakaridaya
22/3/13

Executive Engineer
R.W.D. (W) Division
Pakaridaya

Inviting Authority: The Executive Engineer, Works Division, Pakaridaya

Name of Work:

Sukhona To Marpa Kothi.

Contract No: Civil Works

Bidder Name:				Excess (+)	%
SCHEDULE OF WORKS					
Sl. No.	Description of work	No.or Qty.	Unit	Estimated Figure	AMOUNT Rs. P
7	Providing and applying tack coat with bitumen emulsion using emulsion pressure distributor at the rate of 0.25 to 0.30 kg per sqm on the prepared granular surface treated with Primer and cleaned with hydrilloc broom as per technical specification clause 503.	2702.250	Sqm	15.06	40,695.89
8	Providing and laying semi dense bituminous concrete with 100-120 TPH batch type HMP producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 4.5 to 5 per cent of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause No. 508 complete in all respects.	56.250	Cum	13720.43	7,71,774.19
	TOTAL CONSTRUCTION COST (A) -				12,17,048.23
	ADD LABOUR CESS @ 1 %				12,170.48
	ADD GST @ 12 %				1,46,045.79
	Below 0.01 % As Per Agreement.				137.53
	TOTAL CONSTRUCTION COST (A) -				13,75,126.97

And find work S.O. Approved for Construction Cost 'PART-A' Sl. No. 1 To 8
 ₹ 13,75,126.97 ₹ _____ Crores. Thirteen Lacs
 Sixty five Thousand One hundred twenty seven
 And maintenance Cost 'PART-B' of Rs. _____
 ₹ _____ Crores. _____ Lacs. _____ Thousand
 _____ hundred. _____ only.

[Signature]
 S.E. (R.W.D.)
 Works Circle
 Pakaridaya
 14/02/2023

M/s Uttar Bihar Construction Co.

[Signature]
 Executive Engineer
 R.W.D. (W) Division
 Pakaridaya
 20/3/23

**मुख्य अभियंता -3 का कार्यालय
ग्रामीण कार्य विभाग, बिहार, पटना**

पत्रांक- II/मु0अ0-3,त0स्वी0-07-602/22

पटना दिनांक-

प्रेषक,

मुख्य अभियंता-3,
ग्रामीण कार्य विभाग,
बिहार, पटना।

सेवा में,

अधीक्षक अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल, मोतिहारी।

विषय:- शीर्ष नई अनुरक्षण नीति 2018 (3054) योजना अन्तर्गत कार्य प्रमंडल, पकड़ीदयाल के अधीन बाढ़/अतिवृष्टि से क्षतिग्रस्त पथों के पुनर्स्थापन हेतु प्राप्त 08 अदद पथों के प्राक्कलन पर पुनरीक्षित तकनीकी स्वीकृति प्रदान करने के संबंध में।

प्रसंग:- आपका पत्रांक-763 अनु0 दिनांक-24.08.2022 एवं अभियंता प्रमुख, ग्रामीण कार्य विभाग, बिहार का पत्रांक-2074 अनु0 दिनांक-05.08.2022

महाराज,

उपर्युक्त विषयक प्रासंगिक पत्र द्वारा प्राप्त कार्य प्रमंडल, ढाका के अधीन स्वीकृत पथ के प्राक्कलन पर विभागीय पत्र में दिये गये निदेश के आलोक में पुनरीक्षित तकनीकी स्वीकृति प्रदान कर लौटाया जा रहा है जिसकी विवरणी निम्न है:-

Sl. No	Name of Division	Name of Scheme	Length (in KM)	Department Ref Lett. No./Date	A.A. Amount (in Lakh) Construction Cost & Maintenance Cost	Revised T.S. Amount (in Lakh) (At. Agmt. Rate)	FDR Amount (in Lakh) (At. Agmt. Rate)
1.	Pakridayal	Jihuli To Jihuli Ghat Via Janumiya Tola	3.600	3359/01.08.19	153.2603	144.80	16.17
2.	Pakridayal	Mangni Chowk To Ali Sharpur Via Podumkare	3.400	3359/01.08.19	135.439	122.50	9.05
3.	Pakridayal	Patahi Yadu Kodariya To	8.100	3359/01.08.19	279.0477	266.14	10.21
4.	Pakridayal	Jihuli To Gonahi	6.200	3359/01.08.19	231.5458	231.68	26.36
5.	Pakridayal	जिहुली बीच रोड से तिकही टोला	2.750	2104/14.06.18	130.987	144.46	16.64
6.	Pakridayal	मडिया से चम्पापुर पथ	8.500	256/19.01.17	197.421	206.70	25.39
7.	Pakridayal	Sukhona To Marpa Kothi	3.200	5267/04.10.19	131.1053	135.26	13.75
8.	Pakridayal	फोनहारा बाजार से रतनवा चौक पथ	2.55	530/16.02.18	88.595	95.89	10.22

- निर्माण कार्य 3054 योजना की मार्गदर्शिका के अनुरूप किया जाएगा।
- स्वीकृत प्राक्कलन की जाँच अधीक्षक अभियंता, अपने स्तर से कर लेंगे यदि किसी प्रकार की संशोधन की आवश्यकता हो, तो मुख्यालय को सूचित करेंगे।
- समर्पित किए गए प्राक्कलन की तकनीकी स्वीकृति इस आधार पर दी जाती है कि प्रस्तुत किए गए प्राक्कलन वास्तविक कार्य स्थल के निर्माण के लिए कार्य स्थल के अनुरूप तैयार की गई है, जिसमें पथ एवं पुल निरूपण सम्बंधित सारी आवश्यकता पूरी कर ली गई है।

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakridayal

5. अधीक्षण अभियंता, पथों का निरीक्षण प्रतिवेदन एवं कार्यों के संबंध में सगीक्षात्मक टिप्पणी मुख्यालय को 5वीं तिथि को उपलब्ध कराना सुनिश्चित करेंगे।
 6. पुनरीक्षित प्रायकलन के नये नदों का दर प्राथमिक एकरारनामा के दर से निर्धारित होगी, जिसका तात्पर्य यह है कि प्राथमिक एकरारनामा के समय सक्षम पदाधिकारी द्वारा अनुमोदित दर अतिरिक्त मद की दर के लिए मार्गदर्शक होगी। यह उससे कम हो सकती है किन्तु किसी भी परिस्थिति में यह प्राथमिक एकरारनामा की दर से अधिक नहीं होगी। प्रायकलन की स्वीकृति दरों की स्वीकृति नहीं समझी जाये।
 7. पुनरीक्षित प्रायकलन का दर मूल एकरारनामा के दर के समान होगा तथा नया मद का दर भी मूल एकरारनामा के दर पर आधारित होगा।
 8. अधीक्षण अभियंता, कार्य अंचल, मोतिहारी ऐसे मदों के दर जो अनुसूचित दर में नहीं है, कर दर अपने अंचल स्तर से राज्यस्तरीय, अनुसूचित दर निर्धारण समिति के द्वारा अनुमोदित सामग्रियों के दर के आधार पर MORD Data book analysis के आधार पर दर विश्लेषण करते हुए मुख्यालय को सूचित करेंगे। ताकि मुख्यालय अनुसूचित दर निर्धारण समिति की बैठक में उसका अनुमोदन का S.O.R तैयार करने की दिशा में कार्यवाई की जा सके।
 9. स्थल पदाधिकारी द्वारा लम्ब काट एवं आड़ी काट के आधार पर मिट्टी की मात्रा की गणना कर भुगतान किया जायेगा।
 10. अधीक्षण अभियंता, कार्य अंचल, मोतिहारी को निदेश दिया जाता है कि नये मद का दर विश्लेषण जाँच कर संतुष्ट हो लेंगे एवं पुनरीक्षित तकनीकी स्वीकृति के उपरान्त लोक निर्माण संहिता के सुसंगत कड़िका के अनुरूप अग्रेतर आवश्यक कार्यवाई करेंगे।
- अनु०- स्वीकृत प्रायकलन की मूल प्रति।

विश्वासभाजन

H0/-

मुख्य अभियंता-3, पटना

झापांक- 1992

पटना, दिनांक- 30-8-22

प्रतिलिपि-कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, पकड़ीदयाल को सूचनार्थ एवं आवश्यक कार्यवाई हेतु अग्रसारित।

मुख्य अभियंता-3, पटना

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakandayal



बिहार सरकार

3054 (N.M.P - 2018)

FLOOD DAMAGE REPAIR (FDR)

YEAR 2021

DETAILED PROJECT REPORT

DISTRICT :- EAST CHAMPARAN
BLOCK :- PHENHARA

CONSTRUCTION COST	Rs. 13.751 Lac
MAINTENANCE COST	Rs. 0.000 Lac
TOTAL COST	Rs. 13.751 Lac

NAME OF ROAD :- SUKHONA TO MARPA KOTHI

TOTAL LENGTH	3.200 K.M
DAMAGE LENGTH	0.600 K.M

SUBMITTED BY:
EXECUTIVE ENGINEER

2013
Executive Engineer
R.W.D. (W) Division
Pakandayal


M/s Uttar Bihar Construction Co.




Partner

स्थल निरीक्षण प्रतिवेदन

ग्रामीण कार्य विभाग, कार्य प्रमंडल पकड़ीदयाल के अधीन योजना शीर्ष (3054) New Maintenance Policy 2018 अन्तर्गत शेखौना से मड़पा कोठी में आई बाढ़ के कारण क्षतिग्रस्त भाग का पुर्नस्थापन हेतु पुर्नरीक्षित प्राक्कलन तैयार किया गया है। उक्त के आलोक में आज दिनांक- 24-08-22 को कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल पकड़ीदयाल के साथ संयुक्त रूप से उक्त पथ का स्थल निरीक्षण किया गया। स्थल पर अधोहस्ताक्षरी द्वारा नमूना जाँच की गई एवं पाया गया कि पुर्नरीक्षित प्राक्कलन में विभिन्न मदों के लिए किया गया प्रावधान कार्य स्थल के अनुरूप है, जिसकी स्वीकृति दी जा सकती है।


कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल पकड़ीदयाल


अधीक्षक अभियंता
ग्रामीण कार्य विभाग
कार्य अंचल मोतिहारी

M/s Uttar Bihar Construction Co.


Partner


Executive Engineer
R.W.D. (W) Division
Pakandayal


प्रमाण-पत्र

पत्रांक 1973 अनु० दिनांक 27.07.2022 के परिपेक्ष्य में

प्रमाणित किया जाता है कि 3054 (N.M.P-1018) योजनान्तर्गत
अनुरक्षणाधीन पथ - Sukhona To marpa Kothi पैकेज संख्या - MR-N/19-2
Pakrandayal/11 वर्ष- 2021 में आये बाढ़/अतिवृष्टि से क्षतिग्रस्त हो गया था जिसके क्षतिग्रस्त
पथांश के स्थाई पुनर्स्थापन कार्य हेतु पुनरीक्षित प्राक्कलन एकरारित दर पर तैयार कर विभागीय
स्वीकृति हेतु समर्पित किया जाता है। उक्त अनुरक्षणाधीन पथ वर्ष- 2021 में आये
बाढ़/अतिवृष्टि से क्षतिग्रस्त होने से पूर्व अनुरक्षित था।


20/8/22
कनीय अभियंता,


20/8/22
सहायक अभियंता,


20/8/22
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, पकडीदयाल।

M/s Ullar Bihar Construction Co.


Partner

Executive Engineer,
R.W.D. (W) Division
Pakandayal

बिहार ग्रामीण पथ अनुरक्षण नीति-2018 योजना शीर्ष 3054 अन्तर्गत एकरारनामा के अधीन कार्यों के पुनरीक्षित प्राक्कलन से संबंधित चेक लिस्ट:-

योजना का नाम:-

पैकेज संख्या/योजना की आईडीडी:-

1	योजना का नाम	शेखौना से नईपा डोरी
2	योजना की लम्बाई/पुल का आकार	3.200 किमी
3	ग्रन्थल का नाम (पूर्व में जिसको स्वीकृति प्रदत्त है)	कार्प प्रग्रन्थल - पकडीपमाट
4	ग्रन्थल का नाम जिनके द्वारा वर्तमान में कार्य किया जाना है	कार्प प्रग्रन्थल - पकडीपमाट
6	प्रशासनिक अनुमोदन की कुल राशि (क) नदीकरण तक की राशि (ख) पंचवर्षीय अनुरक्षण की राशि (ग) आकस्मिक अनुरक्षण की राशि	131.10500 लाख 89.01300 लाख 33.19100 लाख 8.90100 लाख
7	प्रशासनिक अनुमोदन का प्रसंग	5267 / 04/10/2019
8	पूर्व में प्रदत्त तकनीकी स्वीकृति की राशि	121.58 लाख
9	तकनीकी स्वीकृति का प्रसंग	9721 / 28-11-2019
10	एकरारनामा संख्या एवं एकरारनामा की राशि (क) नदीकरण तक की राशि (ख) पंचवर्षीय अनुरक्षण की राशि	23 M.B.D / 121.57 लाख 88.95322 Lakh 32.61983 Lakh
11	संवेदक का नाम एवं निवेदन संख्या	342 बिहार कमिशन कम्पनी
12	निवेदा प्राप्ति की तिथि जिस पर यह एकरारनामा क्रियान्वित किया गया है।	-
13	एकरारनामा के अनुसार कार्य प्रारंभ करने की तिथि	15-02-2020
14	एकरारनामा के अनुसार कराये गये कार्य की राशि	88.90114 लाख
15	वर्तमान में कार्य की अद्यतन स्थिति/प्रगति	पूर्ण / अनुष्ण अवधि में / ही
16	Initial Rectification का कार्य शुरू करने से पूर्व क्षतिग्रस्त पथरास की विस्तृत मापी ली गयी है एवं कार्यक्षालक अभियंता द्वारा इसका सत्यापन किया गया है, के संकेत में विस्तृत सार्व की प्रति संलग्न है या नहीं, यदि नहीं है तो क्यों, व्यौरा दे।	ही
17	पुनरीक्षित प्रशासनिक अनुमोदन / अवयवों में वृद्धि अथवा नये अवयव की आवश्यकता क्यों हुई? यह प्रथम पुनरीक्षित प्रशासनिक अनुमोदन / विभागीय निवेदा समिति के अनुमोदन का मामला है अथवा द्वितीय अथवा तृतीय?	प्रथम एक एवं अतिवृष्टि के कारण पथ में क्षति हुई है जिसके कारण पुनरीक्षित की आवश्यकता हुई है।

for M/s Utkar Bihar Construction Co.

Executive Engineer
R.W.D. (W) Division
Pakandayal

18	क्या पुनरीक्षित प्राक्कलन में मूल प्राक्कलन से विभिन्न अवयवों की मात्रा में बढ़ोतरी का मामला है? इनका औचित्य क्या है? मूल प्राक्कलन में इन अवयवों की मात्राओं को क्यों शामिल नहीं किया गया? इसके स्पष्ट कारण उल्लेख किये जायें।	विभिन्न अवयवों में वृद्धि, खाद एवं अतिवृष्टि के कारण हुई थी
19	क्या पुनरीक्षित प्राक्कलन में मूल प्राक्कलन से निम्न नए कार्य शामिल किए गए हैं? इनका औचित्य क्या है? मूल प्राक्कलन में उन कार्यों को क्यों शामिल नहीं किया गया? इसके स्पष्ट कारण उल्लेख किये जायें।	नहीं
20	पुनरीक्षित प्राक्कलन के लिए कौन-कौन उत्तरदायी है? इसकी विवरणी के साथ प्रविष्टी अनिवार्य है।	खाद एवं अतिवृष्टि से प्रतिप्रक्ष होने के कारण पुनरीक्षित।
21	क्या पुनरीक्षित प्राक्कलन में किये गये प्राक्कानों का सत्यापन तथा अनुसंधान सक्षम प्राधिकार (संबंधित अधीक्षण अभियंता तथा मूल तकनीकी स्वीकृति से 5 प्रतिशत अधिक राशि अथवा अवयववार 25 प्रतिशत से अधिक वृद्धि / नये अवयव संबंधित मुख्य अभियंता) के द्वारा स्थल निरीक्षण कर किया गया है? (समाप्त्य दिस्तृत निरीक्षण तथा सत्यापन प्रतिवेदन की प्रति संलग्न किया जाना अनिवार्य है।)	कार्यो अभियंता द्वारा समर्पित D.P.R एवं M.I.S में प्रविष्टि के आलोक में पुनरीक्षित प्राक्कलन स्वीकृति देते अनुमति।
22	पुनरीक्षित प्राक्कलन की राशि	135.22 ल।ख
23	पुनरीक्षित प्राक्कलन एवं मूल प्राक्कलन में राशि का अंतर	13.75 ल।ख
24	पुनरीक्षित प्राक्कलन की राशि में वृद्धि (प्रतिशत में)	11.27 %
25	पुनरीक्षित प्रशासनिक स्वीकृति का कारण	खाद एवं अतिवृष्टि के कारण।

SAC
20/8/22

कनीय अभियंता
ग्रामीण कार्य विभाग
कार्य प्रशासक, पैकण्डायल

M
20/8/22

सहायक अभियंता
ग्रामीण कार्य विभाग
कार्य अवर प्रमंडल, पैकण्डायल

K
20/8/22

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, पैकण्डायल

@
20/8/2022

अधीक्षण अभियंता
ग्रामीण कार्य विभाग
कार्य अंचल, मोरिहा

M
20/8/22

M/s Uttar Bihar Construction Co.

Partner

Executive Engineer
R.W.D. (W) Division
Pakandayal