




INDIA NON JUDICIAL Government of Bihar e-Stamp



Certificate No. : IN-BR40502777049811U
Certificate Issued Date : 02-Sep-2022 01:21 PM
Account Reference : NONACC (CB)/ brtcbk09/ BANKA/ BR-BNK/ BNK
Unique Doc. Reference : SUBIN-BRBRBTCBK0963772712523558U
Purchased by : KUNDAN KUMAR SINGH
Description of Document : Not Applicable
Property Description : Not Applicable
Consideration Price (Rs.) : 0 (Zero)
First Party : Not Applicable
Second Party : KUNDAN KUMAR SINGH
Stamp Duty Paid By : KUNDAN KUMAR SINGH
Stamp Duty Paid (Rs.) : 1,000 (One Thousand only)
Reg. fee (Rs.) : 0 (Zero)
LLR & P Fee (Rs.) : 0 (Zero)
Miscellaneous Fee (Rs.) : 0 (Zero)
Discore SC (Rs.) : 0 (Zero)
Total Amount (Rs.) : 1,000 (One Thousand only)



14 MB
2022-2023

08.10.22

EXECUTIVE ENGINEER

RWD (W) Division

Banka-2

AGREEMENT

This agreement, made the 08 day of Oct 2022 Between The Executive Engineer R.W.D. Works Division, Banka-II Bihar [name and address of Employer] (here in after called "the Employer") of the one part, and Kundan Kumar Singh, Babutola, Amarpur Road Banka, P.S.-Banka, Dist-Banka, Bihar (Bid ID-510469) (here in after called "the Contractor") of the other part. Whereas the employer is desirous that the contract execute the **Construction of Road from Bhagalpur Dumka Road To Golhatti Tak (MR-N/22-23 Banka-2/06) Year 2021-2022 under Head 3054 MR Yojna, (Tender ID-118372) Block-Bounsi, District-Banka, Bihar** (here in after called the contract under **Rural Works Department Govt. of Bihar, Chief Engineer-4 Patna Letter No. 1867 (Attach) Dated 28.09.2022** and the Employer has accepted the Bid by the Contractor for the execution and completion of Such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at **Construction Cost Rs. 33222884.00 & Maintenance Cost Rs. 5304888.00** with a Total Amount of **Rs. 3,85,27,772.00 (Rupees Three Crore Eighty Five Lacs Twenty Seven Thousand Seven Hundred Seventy Two Only)** at bidder rate quoted **1.35%** below the estimated Cost. (i) FD A/c No-50300687434575 dated 06.10.2022 to 15.10.2023 Rs. 193000/- (ii) FD A/c No-50300687435055 dated 06.10.2022 to 08.10.2027 Rs. 180000/- (iii) FD A/c No-50300630597900 dated 02.06.2022 to 03.06.2026 Rs. 785000/- Total Rs. 1158000/- (Rupees Eleven Lakh Fifty Eight Thousand) The Commencement of work is 30/9/2022 and Completion of date up to 29/6/2023... i.e. nine months from lock

Do not write or type below this line

Kundan Kumar Singh

sd
EXECUTIVE ENGINEER
RWD (W) Division
Banka-2

0013016287

BIHAR RURAL ROADS DEVELOPMENT AGENCY
(GOVERNMENT OF BIHAR)

BID DOCUMENT

FOR
CONSTRUCTION AND MAINTENANCE OF RURAL
ROADS

Scheme Head-MR (3054) Under Bihar Rural Road Maintenance
Policy 2018 (MR-N/22-23 Banka-2/06)

DISTRICT: BANKA

BLOCK: BOUNSI

Sl. No.	Name of Road	Length In (km)	Cost of Const. (Rs. In Lakhs)	Maintenance Cost (Rs. In Lakhs)	Total Cont. and Maint. (Rs. In Lakhs)	Bidder Rate Below
1	Bhagalpur Dumka Road To Golhatti Tak	5.268	332.22884	53.04888	385.27772	1.35%
	Total	5.268	332.22884	53.04888	385.27772	

Divisional Account officer
R.W.D. (W) Division,
Banka-2

Executive Engineer
R.W.D. (W) Division,
Banka-2

Handwritten signature

	Description of Items	Unit	Qty.	Rate (Rs.)	Amount (Rs.)
	Dismantling of existing structures like culverts, bridges, retaining walls and other structures comprising of brick masonry, including disposal of unserviceable material and stacking the serviceable material with all lift and lead of 1000 m as per Technical Specification Clause 202.				
41	Cement mortar	Cum	99.00	281.73	27891.45
					29614313.6
	Total				296,04,344.27 29614313.6
	12 % GST				35,52,521.31 3553717.6
	1% LABOUR CESS				2,96,043.24 296143.1
	Seigniorage Fee				2,29,339.45 229339.45
	Total Construction Cost				336,81,248.67 33681248.67
	SCHEDULE B				33681574.3
37	5 YEAR MAINTENANCE COST	Quarterly	20	237380.25	4747605.0
	Total				4747605.0
	12 % GST				569712.6
	1% LABOUR CESS				47476.1
	Seigniorage Fee				12691.9
	Total Maintenance Cost			B	5377485.5
	Grand Total Cost (A+B)				390,59,734.17 39065059.8

17/250522
EXECUTIVE ENGINEER
RWD (W) Division
Circle-2

2.0.6 Approved for Rs- 39065059=00 (Rupees Three crore ninety six thousand five hundred and fifty nine) only.

(Acy) 25/05/22
Superintending Engineer
Rural Works Department
Works Circle, Bhagalpur
25/05/22

Sanjay Kumar Singh

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये
रु.1000

ONE THOUSAND RUPEES
Rs.1000

बिहार BIHAR

TRICT TREASURY OFFICE

11 SEP 2023

BANKA

EXECUTIVE ENGINEER
R.W.D. (W) Division
Banka-2

19/10/23
19/10/23

3263

510123

कन्दन कुमार सिंह

REVISÉ
AGREEMENT

AS 418430

चिरंजीवी कुमार सिंह

मुद्रांक विहंता

बाँका कोर्ट, बाँका

ला 0 नं 0-13/94

In lieu of original agreement No.-14.....MBD/2022-23

This agreement, made the...11th... day of...oct 2023... Between The Executive Engineer R.W.D. Works Division, Banka-II Bihar (here in after called "the Employee") of the one part, and Kundan Kumar Singh, Babutola, Amarpur Road Banka, P.S.-Banka, Dist-Banka, Bihar (Bid ID-510469) (here in after called "the Contractor") of the other part. Whereas the employer was desirous that the contract or execute the Construction of Road from Bhagalpur Dumka Road To Golhatti Tak (MR-N/22-23 Banka-2/06) Year 2021-2022 under Head 3054 MR Yojna, (Tender ID-118372) Block-Bounsi, District-Banka, Bihar under Rural Works Department Govt. of Bihar, Chief Engineer-4 Patna Letter No. 1867 (Attach) Dated 28.09.2022 and the Employer had accepted the Bid by the contractor for the execution and completion of Such works and the Routine maintenance of works for Five Years of the Contract Price remedying of any defects therein, at Construction Cost Rs. 3322884.00 & Maintenance Cost Rs. 5304888.00 with a Total Amount of Rs. 3,85,27,772.00 (Rupees Three Crore Eighty Five Lacs Twenty Seven Thousand Seven Hundred Seventy Two Only) at bidder rate quoted 1.35% (One point Thirty Five Percent) below the estimated Cost. Now that (due to revision of G.S.T. rate from 12% to 18%) the original agreement with all details and terms and conditions is being revised, vide S.E. Bhagalpur circle Letter No.-973(encl) dated 10.10.2023 with Revised construction Cost. of Rs. 34985663.00, Maintenance cost of Rs. 5585900.00 and the total cost of the agreement is now Rs. 40571563.00 (Rs Four Crore Five Lakh Seventy One Thousand Five Hundred Sixty Three only), Hence the net increase in cost due to revised agreement is Rs. 2043791/- (Rs. Twenty Lakh Forty Three Thousand Seven Hundred Ninety One only) which constitute the agreement value of this revised agreement. All the conditions of original Agreement will remain unchanged and will be in force with this revised agreement. The revised B.O.Q. will make the part of this agreement.

Kundan Kumar Singh

BIHAR RURAL ROADS DEVELOPMENT AGENCY
(GOVERNMENT OF BIHAR)

BID DOCUMENT

FOR

CONSTRUCTION AND MAINTENANCE OF RURAL
ROADS

Scheme Head-3054/MR

DISTRICT: BANKA

BLOCK: BARAHAT

Sl. No.	Name of Road	Length In (km)	Cost of Const. (Rs. In Lakhs)	Maintenance Cost (Rs. In Lakhs)	Total Cont. and Maint. (Rs. In Lakhs)	Revised agreement (Rs. In Lakhs)
1	Bhagalpur Dumka Road To Golhatti Tak	5.268	34985663.00	5585900.00	40571563.00	2043791.00
	Total		34985663.00	5585900.00	40571563.00	2043791.00

Divisional Account officer
R.W.D. (W) Division,
Banka-2

Executive Engineer
R.W.D. (W) Division,
Banka-2

43	Painting two coats including primer coat after filling the surface with synthetic enamel paint in all shades on new, plastered / concrete surfaces as per drawing	385.92	cum	116.86	45098.61	INR Forty Five Thousand & Ninety Eight and Paise Sixty One Only
44	Dismantling of existing structures like culverts, bridges, retaining walls and other structure comprising of masonry, cement concrete, wood work, steel work,		cum			INR Zero Only
45	Cement Concrete	6.00	RM	575.77	3454.61	INR Three Thousand Four Hundred & Fifty Four and Paise Sixty One Only
46	Reinforced Cement Concrete	12.00	RM	1314.18	15770.15	Fifteen Thousand Seven Hundred & Seven and Paise Fifteen Only
47	Cement Mortar	99.00	NOS	281.73	27891.45	INR Twenty Seven Thousand Eight Hundred Ninety One and Paise Forty Five Only
48	TOTAL				29614313.59	Two Crore Ninety Six Lakh Fourteen Thousand Three Hundred & Thirteen and Paise Fifty Nine Only
49	18 % GST	1.00	Rs	5330576.446	5330576.45	INR Fifty Three Lakh Thirty Thousand Five Hundred & Seventy Six and Paise Forty Five Only
50	1% LABOUR CESS	1.00	Rs	296143.136	296143.14	INR Two Lakh Ninety Six Thousand One Hundred & Forty Three and Paise Fourteen Only
51	Seigniorage Fee	1.00	Rs	223400.000	223400.00	INR Two Lakh Twenty Three Thousand Four Hundred Only
52	Total Construction Cost (A)				35464433.2 ✓	INR Three Crore Fifty Four Lakh Sixty Four Thousand Four Hundred & Thirty Three and Paise Twenty Only
57	5 Year Maintenance cost	20.00	YEAR	237380.250	4747605.00	INR Forty Seven Lakh Forty Seven Thousand Six Hundred & Five Only
58	Total Maintenance cost				4747605.00	INR Forty Seven Lakh Forty Seven Thousand Six Hundred & Five Only
59	18 % GST	1.00	Units	854568.900	854568.90	INR Eight Lakh Fifty Four Thousand Five Hundred & Sixty Eight and Paise Ninety Only
60	1% LABOUR CESS	1.00	Units	47476.050	47476.05	INR Forty Seven Thousand Four Hundred Seventy Six and Paise Five Only

Handwritten signature

Handwritten date and initials: 02/10/23 AE

Handwritten date and initials: 02/10/23 AE

61	Seigniorage Fee	1.00	Units	12691.900	12691.90	INR Twelve Thousand Six Hundred & Ninety One and Paise Ninety Only
62	Total Maintenance cost (B)				5662341.9	INR Fifty Six Lakh Sixty Two Thousand Three Hundred & Forty One and Paise Ninety Only
Total in Figure	Grand Total Cost (A+B)				41126775.0	Four Crore Eleven Lakh Twenty Six Thousand Seven Hundred & Seventy Five
Quoted Rate in Figures		11	Select		0.00	INR Zero Only
Quoted Rate in Words	INR Zero Only					

08/10/23

*08/10/23
AE*

*08/10/23
AE*

Revised B.O.Q approved for Rs- 4, 11, 26, 775=00 (Rupees Four Crore eleven lakh twenty six thousand seven hundred seventy five) only.

10.10.23
Superintending Engineer
Rural Works Department
Works Circle Bhagalpur
10/10/23

Superintending Engineer