

(1. L021 se Nathuchhap Waya Molanapur, 2. T01 to Balchand Hata Road
3. Pachlak Hathua road at Sujauon Shiv Mandir to Harijan Mushari)

MIR 3054

Const :-3,30,17,510.00

Maint:- 85,87,414.00

.....
TOTAL:- 4,16,05,414.00 /



1. Repair and 5Yrs. Routine Maintenance of Road From "MR-N/23-24 Siwan-1/03 (Tender ID-124781)" Under 3054/MR" (1. L021 se Nathuchhap Waya Molanapur, 2. T01 to Balchand Hata Road 3. Pachlak Hathua road at Sujauon Shiv Mandir to Harijan Mushari)

Contractor Name:- M/S PAWAN CONSTRUCTION

Vill:- Maksudpur, P.O:-sasamusa, Gopalganj BIHAR. (Bid I.D- 542333)

Agreement No.- MBD 15 /2023-24

Accepted Rate:- 10.00 % Below /

Agreement Value-4,16,05,414.00 /

Date of Issue LOA :- 02.09.23

Intended Date of Completion:-01.06.2024 /

PAN	AAKFP4803A
GST No.	10AAKFP4803A2ZY
REGISTRATION NO	1190149 ,1st.Class,RWD,BIHAR

M/S PAWAN CONSTRUCTION

Refert T...

Partner

Earliest Money
BG No - 0618423IPG, 0000 26
dt 6-10-23 — 11,56,000
" - 0618423IPG, 0000 25 — 17,34,000
dt 6-10-23
FD 7505850535 — 9,25,000
dt 16-5-23
38,15,000

Charu
09/10/23
EXECUTIVE ENGINEER
R. W. D. WORKS DIVISION
SIWAN-1
9/10/23



INDIA NON JUDICIAL Government of Bihar

e-Stamp



Certificate No. : IN-BR-2301001313
 Certificate Issue Date : 07-Oct-2023 10:33 AM
 GRN No. : BHR20231000143659E
 Unique Doc Reference : EST-BR-1500-2300030558
 Party Name : M/S PAWAN CONSTRUCTION
 Purchased by : M/S PAWAN CONSTRUCTION
 Purpose : NA Article no (NA)
 Stamp Duty Paid (Rs.) : 1000 (One Thousand Only)
 Reg. Fee (Rs.) : 0 (Zero Only)
 LLR & P Fee (Rs.) : 0 (Zero Only)
 Miscellaneous Fee (Rs.) : 0 (Zero Only)
 Discore SC (Rs.) : 0 (Zero Only)
 Total Amount (Rs.) : 1000 (One Thousand Only)

AGREEMENT

Agreement No:- MBD 15 /2023-24

Date 09.10.2023

This agreement made theday , 2023 between **Executive Engineer, R. W. D., Works Division, Siwan-01.** (hereinafter called "the Employer") of the one part, and **M/S Pawan Construction, At:-Maksudpur P.O:-sasamusa,Gopalganj BIHAR.** (Bid I.D- 542333). (hereinafter called "the Contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute Output and Performance based Rural Road contract of the Maintenance of Road Tender title **MR-N/23-24 Siwan-1/03 (Tender ID-124781))" Under 3054/MR , Dist.-Siwan, State – Bihar.** (Hereinafter called "the Works") and the Employer has accepted the bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rupees **4,16,05,414.00 (Rs Four Crore Sixteen Lac Five Thousand Four Hundred Fourteen Only) i.e. 10.00 % (Ten Percent) Below to the Estimated Rate.**

Sl. No	Package No	Name of Road	Length
<u>1</u>	MR-N/23-24 Siwan-1/03 	L021 se Nathuchhap Waya Molanapur	3.575 km
<u>2</u>		T01 to Balchand Hata Road	1.865 km
<u>3</u>		Pachlak Hathua road at Sujauon Shiv Mandir to Harijan Mushari	3.250 km

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at <https://enibandhan.bihar.gov.in> or using enibandhan Mobile App. Any discrepancy in the details on this Certificate and as available on the website/Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

M/s PAWAN CONSTRUCTION

Refest T...
Partner

Charvi
09/10/23
EXECUTIVE ENGINEER
R. W. D. WORKS DIVISION
SIWAN-1

9/10/23

9/10/23

M/s PAWAN CONSTRUCTION

MR-N/23-24 Siwan-1/03 (Tender ID-124781)" Under 3054/MR

NAME OF CONTRACTOR:- M/S Pawan Construction, At:-Maksudpur P.O:-sasamusa,Gopalganj BIHAR. (Bid I.D- 542333)

RATE Quoted i.e. 10.00 % (Ten Percent) Below to the Estimated Rate

BLOCK-Siwan

Name of road	Construction Work	Maintenance Work					Total construction & Maintenance
		1st. Year	2nd. Year	3rd. Year	4th. Year	5th. Year	
1. L021 se Nathuchhap Waya Molanapur	13744267.00	₹ 8,12,064.00	₹ 8,12,064.00	₹ 8,12,064.00	₹ 8,12,064.60	₹ 8,12,064.60	17804588.20
10% Agreement	12369840.00	₹ 7,30,858.00	₹ 7,30,858.00	₹ 7,30,858.00	₹ 7,30,858.00	₹ 7,30,858.00	16024130.00
2. T01 to Balchand Hata Road	8311190.00	₹ 3,94,629.00	₹ 3,94,629.00	₹ 3,94,629.00	₹ 3,94,629.80	₹ 3,94,629.80	10284336.60
10% Agreement	7480071.00	₹ 3,55,166.00	₹ 3,55,166.00	₹ 3,55,166.00	₹ 3,55,167.00	₹ 3,55,167.00	9255903.00
3. Pachlak Hathua road at Sujauon Shiv Mandir to Harijan Mushari	14630666.00	₹ 7,01,729.00	₹ 7,01,729.00	₹ 7,01,729.00	₹ 7,01,729.60	₹ 7,01,729.60	18139312.20
10% Agreement	13167599.00	₹ 6,31,556.00	₹ 6,31,556.00	₹ 6,31,556.00	₹ 6,31,557.00	₹ 6,31,557.00	16325381.00
10% Agreement	0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	0.00
10% Agreement	0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	0.00
Total Agreement	33017510.00	1717580.00	1717580.00	1717580.00	1717582.00	1717582.00	41605414.00

	Estimated Rate	Agreement
Construction Work	36686123.00	33017510.00
Maintenance Work	9542120.00	8587904.00
Total	46228243.00	41605414.00


 EXECUTIVE ENGINEER
 R.W. D. WORKS DIVISION
 SIWAN-1
 9/10/23